

Veterans Memorial Park Trail Enhancements Addendum 2

QUESTIONS FROM BIDDERS

1. What all specifically is needed to be submitted at bid time?
-All federal exhibit forms, W-9, UEI number for the grant, and all items requested in the bid document will be required.
2. Is this job tax exempt?
-Yes, a letter can be provided from the City of Moore Finance Department. See page 67 of the bid document.
3. Is the job prevailing wage?
-Yes, this job will be subject to all applicable Davis Bacon and Related Acts. See page 5, 60-61, and 65 of the bid document.
4. What is the completion days for this project.
- 180 consecutive calendar days. See page 15 of the bid document.
5. What are the liquidated damages for this project?
- Eight Hundred Dollars (\$800) for each consecutive calendar day thereafter as provided in the Contract and General Conditions. See page 9 of the bid document.
6. When is the start time and is there a delayed start option?
-The start time can be discussed and determined at the Pre-Construction meeting(s).
7. Is this job American Iron and Steel?
-It is part of the Build America Buy America initiative.
8. Would the city consider changing the lump sum earthwork pays item to the below pays item?
Without a grading plan with the existing contours, it will be a guessing game estimating the amount of cut and fill required. I believe this will save the city money and a potential change order? Clearing and Grubbing? Excavation? Borrow?
-In Addendum 02, line items 31.01, 31.05 and 31.06 have been updated or added for more information on earthwork.
9. Testing – who is responsible for testing? If by the contractor, can you please provide the testing frequency?
-Please refer the cast in place concrete specifications.
10. Would the City please consider providing electrical meters for the irrigation system?
-No, the City will not provide meters, but if there is a need for a meter the general contractor will need to handle the installation of the electrical meter.
11. Will this project include Davis Bacon documentation?
-Yes, please submit documentation to Ryan Coggins (rcoggins@cityofmoore.com). See page 5, 60-61, and 65 of the bid document.

MATERIALS QUANTITIES LIST

Updated Line Items:

- 3.01 Concrete Landscape Curb
-Updated quantity
- 3.02 Compacted Aggregate Below Landscape Curb
-Updated quantity
- 31.01 Earthwork – Grading and Excavation
-Unit changed to cubic yards and quantity updated
- 32.01 5" Reinforced Concrete Sidewalk
-Updated description – Excavation and Compacted Aggregate
- 32.02 Sidewalks – Tactile Warning Dome
-Updated quantity

MATERIALS QUANTITIES LIST, CONT.

- 32.03 ADA Curb Ramp
-Updated description – Excavation and Compacted Aggregate
- 32.05 Landscape – Geotextile Fabric
-Updated quantity
- 32.06 Compacted Aggregate Below Decomposed Granite
-Updated quantity
- 32.07 Landscape - Grass Plugs
-Changed spacing of plantings
- 32.08 Landscape – Wildflower Seed Mix Bags
-Increased the wildflower seed to cover all of the planting beds
- 32.09 Landscape – Cedar Mulch
-Updated quantity
- 32.21 Rain Garden Stone – Washita 3-6”
-Updated quantity
- 32.22 Railing
-Updated quantity

Added Line Items:

- 31.05 Strip Site – Remove Grass and 6” of Soil Depth from Proposed Planting Bed Areas
- 31.06 Final Grading and Screened Topsoil in Planting Beds – 6” Depth

SHEETS

- L0.01 Site Plan
-Added concrete drainage flume and handrails along the eastern trail. Bench and bench pad locations altered. Layout of western trail adjusted.
- L1.01 Protection and Demolition Plan
-Additional tree added for removal by the City of Moore.
- L3.01 Materials and Layout Plan
-Layout of western trail adjusted. Bench and bench pad location altered.
- L3.02 Materials and Layout Plan
-Added concrete drainage flume and handrails. Bench and bench pad location altered.
- L4.01 Layout Enlargement Plan
-1/L4.01 - Layout of western trail adjusted. Bench and bench pad location altered.
- L5.01 Grading and Drainage Plan
-Layout of western trail adjusted. Bench and bench pad location altered.
- L5.02 Grading and Drainage Plan
-Added concrete drainage flume and handrails. Bench and bench pad location altered.
- L9.01 Planting Plan
-Spacing and quantity of plants adjusted.
- L9.02 Planting Plan
-Spacing and quantity of plants adjusted.
- L11.01 Planting Details
-3/L11.01 - Adjusted mulch around grass plugs. Added 6” of topsoil for all plantings. Directions for sowing wildflower seeds.
- IR.01 Irrigation Plan
- Layout of western trail planting bed adjusted.

SPECIFICATIONS

Cast-in-Place Concrete

- Concrete testing will be paid by the City of Moore and tested per the specifications. See page 2-3.*