

**BID # 2022-002; ADDENDUM NO. 2  
TO THE PLANS AND SPECIFICATIONS  
The American Rescue Plan Act (ARPA) SLSRF Program  
&/or  
OWRB LOAN Project No. FAP-19-0003-L  
36-inch Gravity Sewer Improvements, Moore, Oklahoma  
Date Issued: September 18, 2021**


This Addendum No. 2 shall modify and take precedence over the original plans and specifications.

1. Moore Public Works Authority (OWNER) has postponed the bid date by 60 to 90 calendar days to evaluate PVC pipe supply availability. As soon as a Bid Opening date is finalized, Bidders will be notified.

Engineer:

Eagle Consultants, Inc.

Signature:

  
*Satis Dashapathy*

Date:

September 18, 2021