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NOTICE TO PROCEED

DATE: September 2, 2016

TO: Meshek & Associates

PROJECT: N. Bryant Engineering, P-O9-Landscape and Inigation Plan

The City of Moore has considered the budget submitted by you for the above referenced project.

You are hereby notified the budget has been accepted in the amount of$28,492.00.

You are required to return an acknowledged copy of Notice to Proceed to the City of Moore.

Dated this 2nd day of Septem

By
ared , Grants Manager

Receipt ofthe foregoing Notice to Proceed is hereby acknowledge by

this ?B' day of 2016

URv

Title:

ACCEPTANCE OF NOTICE

-=\or



Task Order # 2B 
 
 

Engineering Firm: Meshek & Associates 
Project Number: P-09           9/2/16 
Project Name: N. Bryant Ave, Landscape and Irrigation Plan 
 
      
1.0 Project Description: Provide preliminary design, final design bid plan set for inclusion in the 
Meshek roadway plan set for Bryant Avenue. 
 
2.0 Scope/Objective & Deliverables:  
 

• Preliminary Design  
1. Review of proposed plans from SE 4th St to NE 12th St  
2. Trail layout/bikeway coordination (conceptual alignment)  
3. Prepare draft landscape plans (Includes title sheet, key map, planting plans, details)  
4. Prepare cost estimate for all planting, budget for irrigation  
5. Review meeting with City  

 
• Final Design  

1. Finalize landscape preliminary plans based on City comment  
2. Prepare final irrigation plans (netafim drip irrigation for median and bubbler emitters 
for trees in ROW)  
3. Revise cost estimate  
4. Transmit final plans to City for review and comment  
5. Revise plans as needed  
6. Provide digital PDF’s for inclusion in Meshek plan sets.  
7. Deliver bid sets to City  

 
3.0 Applicable Documents.  Map attached. 
 

  4.0 Reports.   
Monthly Status Report (MSR).  The Contractor shall prepare a Monthly Status and email to 
Jared Jakubowski and Kahley Gilbert on the final day of each month. 

 
5.0 Schedule.  
 
Final Design by 12/31/2016 
 
6.0 Budget 
 
Preliminary Design  $10,854.00  
Final Design   $17,638.00 
Total   $28,492.00   







DATE:  July 19, 2017 

TO:   Meshek & Associates 

PROJECT:  N. Bryant Engineering, P-09, Perspective Image 

The City of Moore has considered the budget submitted by you for the above referenced project. 

You are hereby notified the budget has been accepted in the amount of $2,265.00. 

You are required to return an acknowledged copy of Notice to Proceed to the City of Moore. 

Dated this 19th day of July, 2017. 

By:_______________________________________ 
Jared Jakubowski, Grants Manager 

ACCEPTANCE OF NOTICE 

Receipt of the foregoing Notice to Proceed is hereby acknowledge by _____________________, 

this _________ day of __________________, 2017. 

By:_________________________________ 

Title:________________________________ 

NOTICE TO PROCEED

Meshek & Associates, LLC

19th                        July 

Principal

Ben Fletcher, PE, LSI   

Kahley Gilbert ipad



Task Order # 2D 

Engineering Firm: Meshek & Associates 
Project Number: P-09   7/19/2017 
Project Name: N. Bryant Ave, Perspective Images at NE 1st St. 

1.0 Project Description: Provide perspective an image for the final design of Bryant Avenue. 

2.0 Scope/Objective & Deliverables: To prepare one graphic for the N. Bryant Avenue roadway 
project that will show the finished streetscape design. Our tasks are as follows: 

Conceptual Design Phase 
1. Review graphic needs as described by City
2. City of Moore will provide drone photo for background image near bridge and intersection

of NE 1st Street and Bryant Avenue
3. Prepare draft graphic looking down Bryant Avenue including the median design, and

bridge crossing overlaid on fly-over background image from City.
4. Review with City.
5. Revise graphics as needed.

3.0 Applicable Documents.  N/A 

4.0 Reports.   
Monthly Status Report (MSR).  The Contractor shall prepare a Monthly Status and email to 
Phrakhoun Saynyarack at psaynyarack@cityofmoore.com on the final day of each month. 

5.0 Schedule. 

Images by 8/21/2017 

6.0 Budget 

Perspective Image $2,265.00 
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