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CITY OF MOORE
BID #1617-08

NOTICE IS HEREBY GIVEN that the City of Moore will receive sealed bids in the office of City Clerk,
Purchasing Division, City of Moore, Moore City Hall, 301 North Broadway, Suite 142, Moore, Oklahoma
73160 for CONSTRUCTION SERVICES FOR S. TELEPHONE ROAD WIDENING. Bids will not be accepted
after 1:00 p.m., CST, Monday, May 1, 2017.

The City of Moore (“City”) is seeking sealed bids for construction services for the widening of S.
Telephone Road.

There will be a Mandatory Pre-Bid Meeting held at 2:00 p.m., Wednesday, April 12, 2017, Moore City
Hall, City Council Chambers, 301 North Broadway, Moore, Oklahoma 73160.

Bidders shall submit sealed bids, one (1) “Original”, nine (9) hard copies, and one (1) electronic
copy, addressed to the Office of the City Clerk, Purchasing Division. Bids must be sealed and clearly
marked with the name of the bidding vendor and identified as follows:

“BID #1617-08”
“CONSTRUCTION SERVICES FOR S. TELEPHONE ROAD WIDENING”

Late bids will not be accepted under any circumstances. Any bid received after the scheduled time for
closing will be returned to the bidding firm unopened. Sole responsibility rests with the bidding firm
to see that their bid is received on time. If submitted bids do not include all requested and required
documents, they will be rejected for noncompliance with bid requirements.

The City of Moore/Moore Public Works Authority reserves the right to reject any and all responses;
waive irregularities and formalities in any proposal submitted.
The City of Moore is an equal opportunity employer.

Barbara Furgiani, Purchasing Agent
(405) 793-5022



S. Telephone Road Widening DUE: 5/1/2017

SOLICITATION OVERVIEW

The City of Moore is soliciting Sealed Bids for:

TITLE: S. Telephone Road Widening, Project #I-05-W-LMA
BID Number: 1617-08
Due Date: 1:00 p.m., Monday, May 1, 2017
Location: City of Moore, Purchasing Division
301 N. Broadway Ave. Suite 142
Moore, OK 73160

Mandatory Pre-Bid Meeting:

Date: April 12, 2017

Time: 2:00 p.m.

Location: City Council Chambers
Moore City Hall

301 N. Broadway
Moore, OK 73160

Public Opening of Bids:
There will be a public opening of proposals in the City Council Chambers following the
submission due time/date, May 1, 2017 at 2:00pm. Interested parties are invited to attend.

Submit written guestions to: cdbg-dr@cityofmoore.com

Questions may be submitted through 5:00 p.m., April 14, 2017.
e Questions shall be submitted in writing to the email address above. Verbal questions are
permitted, however, they must still be submitted in writing to the email address provided.
e Questions of a substantial nature will be addressed in an addendum, posted on the
City’s Purchasing Web page for all interested parties.



I. Overview

A. INVITATION FOR BIDS

The City of Moore (“City”) is seeking sealed bids for construction services for the widening of S.
Telephone Road. For Construction details for the project see Exhibit A, Proposed Roadway
Modification and Signal Plan Telephone Road between Sonic Drive and SW 14%" St, prepared by
Cabbiness Engineering and Traffic Engineering Consultants, INC. (TEC).

B. PROJECT FUNDING

Firms should note that all construction activities will be funded through Community
Development Block Grant Disaster Recovery (“CDBG-DR”) grants. Accordingly, the construction
contract will include specific federal grant requirements for completion and payment.

C. FEDERAL REQUIREMENTS
All responding firms must meet all Federal requirements for the duration of the contract and must
meet record retention requirements for a three year period after contract closeout. (Exhibit )

D. STATE REQUIREMENTS
All responding firms must meet all State of Oklahoma requirements for the duration of the contract.

E. CITY REQUIREMENTS
The contractor assumes all risks incident to or in connection with its purpose to be conducted
herein under and shall indemnify, defend and save the City of Moore harmless from damage or
injuries of whatever nature or kind to persons or property arising directly or indirectly out of the
Contractor’s operations and arising from acts or omissions of its employees and shall indemnify,
defend, save harmless the City of Moore from any penalties for violation of any law, ordinance or
regulation affecting or having application to said operation or resulting from the carelessness,
negligence or improper conduct of Contractor or any of its agents or employees. Upon award
contractor shall supply the following documents:
Property Damage Liability - Limits shall be carried in the amount of not less than twenty-five
thousand dollars ($25,000) to any one person for any number of claims for damage to or
destruction of property, including but not limited to consequential damages, arising out of
a single accident or occurrence.
All Other Liability - In the amount not less than one hundred thousand dollars (5100,000)
for claims including accidental death, personal injury, and all other claims to any one person
out of a single accident or occurrence.
Single Occurrence or Accident Liability - In an amount not less than one million dollars
(51,000,000) for any number of claims arising out of a single occurrence or accident.
Proof of Workers” Compensation Insurance - as required by the State of Oklahoma General
Liability Insurance as required by the State of Oklahoma Governmental Tort Claims Act, (51
0.S., S 151 - 167).

BONDS
No surety will be accepted who is now in default or delinquent on any bond or who is interested in
any litigation against the City. All bonds shall be executed by surety companies licensed to do



business in the State of Oklahoma and acceptable to the Council. Each bond shall be executed by
the Contractor and the Surety.

Bid Bond

Bidders will include with the return bid form, the non-collusion affidavit that has been
properly executed, and a bid bond, bank check or irrevocable letter of credit for 5% of the
bid if bid is over $50,000. A bid bond must be included in the bid submittal.

Performance Bond - A good and sufficient Performance Bond shall be required in an amount
equal to one hundred (100) percent of the total contract amount guaranteeing execution
and completion of the work in accordance with the specifications. Upon award of the bid,
bond shall be submitted to the City of Moore.

Statutory Bond - A good and sufficient Statutory Bond shall be required in an amount equal
to one hundred (100) percent of the total contact amount guaranteeing payment in full for
all materials and labor used in the construction of the work. Upon award of the bid, bond
shall be submitted to the City of Moore.

The insurance policies shall be issued by a company approved by the City of Moore. The City of
Moore shall be furnished with a certificate of insurance, which shall provide that such insurance
shall not be changed or canceled, without ten days prior written notice to the City of Moore.
Certificates of Insurance shall be delivered to the City of Moore prior to the commencement of the
agreement. THE POLICY SHALL LIST THE CITY OF MOORE AS CO-INSURED OR ADDITIONAL INSURED.

G. PROJECT SCHEDULE

A. Project implementation will occur immediately upon contract signing and the issuance
of a Notice to Proceed.
B. Firms will be paid based on completion of all required tasks and clearance by the City
and the appropriate agencies.
C. Bid submittal must include a project schedule.
F. ELIGIBILITY

The Sealed Invitation for Bids is open to all properly insured firms. Firms may utilize a team or
partner approach which includes multiple firms. The City encourages Women owned, Minority
owned and Section 3 businesses to apply or to partner with applying firm.

G. BID DEADLINE

Bidders shall submit one (1) “Origina

III

, hine (9) hard copies, and one (1) electronic copy (USB

flash drive). The proposal must be sealed and clearly marked as Bid #1617-08 S. Telephone Road
Widening and delivered to:

City of Moore Purchasing Department
301 N. Broadway Ave. Suite 142
Moore, OK 73160

No later than 1:00pm on May 1, 2017. Proposals received after the submittal deadline shall be



considered void and unacceptable and shall be returned unopened to the respondent. Public
Opening will be at 2:00pm on May 1, 2017.

Barbara Furgiani, Purchasing Agent, 405-793-5022

Questions can be directed to Jared Jakubowski, Grants Manager, 405-793-4571.

[. Scope of Work

Bid #1617-08 S. Telephone Road Widening, project #1-05-W-LMA, will follow the Construction
Plans “Roadway Modification and Signal Plan Telephone Road between Sonic Drive and SW 14
St.” completed by Traffic Engineering Consultants, Inc. (TEC) and Cabbiness Engineering (Exhibit A).

The project shall be constructed without closing the existing road to local and through traffic.

Any item not covered in the standard specifications or in the special provisions or the general
notes or shown in the summary of quantities shall be considered as incidental construction for
which the contractor is responsible, but shall not receive additional payment.

The contractor shall be responsible for the replacement of all traffic control devices damaged,
destroyed or removed during construction. All traffic control devices install shall be in accordance
with the latest traffic standards and specifications and shall conform to the latest edition of the
manual uniform traffic control devices. Relocate or replace of all existing warning and regulatory
signs as necessary. All street name signs are to be relocated as needed. The contractor shall be
responsible for any and all relocations and installation or replacement.

All features of this project including, but not limited to, sidewalks, curbs, ramps, and crosswalk
markings shall comply with the Americans with Disabilities Act, Accessibility Guidelines, and the

interim final rules for public right of way published in the federal register, Monday June 20, 1994.

Bid shall include removal of all existing roadway drainage structures, headwalls (unless otherwise
specified), inlet, fences, and other structures within the right of way.

The controller to be used on this project shall be provided by the City.

The installation of a vehicle detection system shall be furnished and installed by the Contractor.
Red, yellow, and green LED traffic signal heads shall be furnished and installed by the Contractor.
Add Alternate #1: Mill and Overlay beginning SW 17t and Telephone to concrete transition

around 500 block of Telephone Road. For construction details, refer to Construction Plans,
“Proposed Roadway Mill & Overlay between SW 13t St. and SW 4t St.” (Exhibit B)




Add Alternate #2: Construction of Gateway at SW 11t St. and Telephone. For construction details,
refer to “Entry Layout & Planting Plan SW 11% St. Entrance” prepared by Planning Design Group
(PDG) (Exhibit C).

[II. Submittal Requirements

®  Proof of insurance and bid bond

® Project Schedule

e ExhibitD  Non-Collusion Affidavit

e ExhibitE Certification Regarding Lobbying

e Exhibit F Certification Regarding Debarment, Suspension, and Other Responsibility

Matters
e ExhibitG  MOB/WOB/Section 3 Business (if Applicable)
e ExhibitH Form 4400 A & B Cost Analysis

e Exhibit! Conflict of Interest Certification

[V. Evaluation and Selection

SELECTION AND AWARD PROCESS

Special Condition: Sealed Bid in accordance with the Federal procurement requirements
contained in 2 CFR 200.320(c)

2 CFR 200.320(c) Methods of procurement to be followed.

(c) Procurement by sealed bids (formal advertising). Bids are publicly solicited and a firm fixed price
contract (lump sum or unit price) is awarded to the responsible bidder whose bid, conforming to
all the material terms and conditions of the invitation for bids, is the lowest in price. The sealed bid
method is the preferred method for procuring construction, if the conditions in paragraph (c)(1) of
this section apply.

(1) In order for sealed bidding to be feasible, the following conditions should be present:

(i) A complete, adequate, and realistic specification or purchase description is available;

(ii) Two or more responsible bidders are willing and able to compete effectively for the business;
and

(iii) The procurement lends itself to a firm fixed price contract and the selection of the successful
bidder can be made principally on the basis of price.



(2) If sealed bids are used, the following requirements apply:

(i) Bids must be solicited from an adequate number of known suppliers, providing them sufficient
response time prior to the date set for opening the bids, for state, local, and tribal governments,
the invitation for bids must be publically advertised;

(ii) The invitation for bids, which will include any specifications and pertinent attachments, must
define the items or services in order for the bidder to properly respond;

(iii) All bids will be opened at the time and place prescribed in the invitation for bids, and for local
and tribal governments, the bids must be opened publicly;

(iv) A firm fixed price contract award will be made in writing to the lowest responsive and
responsible bidder. Where specified in bidding documents, factors such as discounts,
transportation cost, and life cycle costs must be considered in determining which bid is lowest.
Payment discounts will only be used to determine the low bid when prior experience indicates that
such discounts are usually taken advantage of; and

(v) Any or all bids may be rejected if there is a sound documented reason.

V. Miscellaneous

The City of Moore reserves the right to make an award from proposals as submitted and without
oral presentations or discussions, therefore, bidders are encouraged to make their most
advantageous and competitive offer in their original proposal

This Bid is a solicitation and not an offer to contract. The City of Moore reserves the right to
terminate, modify, abandon or suspend the process; reject any or all submittals; modify the terms
and conditions of this selection process, and/or waive informalities in any submission.

A. ADDITIONAL INFORMATION

All questions regarding the Bid notice must be submitted in writing with the subject “BID #1617-08
Questions” to cdbg-dr@cityofmoore.com, no later than 5:00 pm (CST) on April 14, 2017. The
guestions will be answered by City Staff and posted on the City’s website no later than 5:00 pm
(CST) on April 19, 2017. A Mandatory Pre-Bid Meeting will be held to explain the project in further
detail on April 12, 2017 at 2:00 pm (CST) in the Moore City Council Chambers, Moore City Hall, 301
N. Broadway, Moore, OK 73160.

If it becomes necessary to add or to amend any part of this proposal notice of the revision will be
given to all prospective consultants who are on record as having been sent this proposal or
otherwise receiving it. All addenda shall become a part of the bid. Receipt of addenda must be
acknowledged by each consultant, and the failure to acknowledge any addendum shall not relieve
the consultant of complying with the terms thereof. All addenda responses must be received by
the bid due date.

B. CANCELLATION OF BID; REJECTION OF OFFERS; WAIVERS OF TECHNICALITIES


mailto:cdbg-dr@cityofmoore.com

The City of Moore reserves the right to cancel this Bid, to reject any and all offers received, accept
any part, all or none of the Bid, or to waive minor irregularities in offers when it appears to be in
the best interest of the City of Moore.

The City of Moore reserves the right to accept or reject any and all bids, to make a partial award,
or to make multiple vendor awards. The acceptance or rejection of any or all bids and the making
of an award will be at the sole discretion of the City of Moore. The City of Moore reserves the right
to request additional information.

Estimated Timetable for Proposals

The following is a detailed schedule of events for the Bid process, which is subject to modification

by the City:

¢ March 31, 2017: Advertise BID

e April 7,2017: Advertise BID

o April12,2017: Mandatory Pre-Bid Meeting at 2:00pm

o April 14, 2017: Questions due to the City

o April 19, 2017: Responses to submitted questions posted online

e Mayl, 2017: BID responses due to the City by 1:00 pm/Bid Opening at
2:00pm

e May8-24, 2017 Notify vendor of Committee’s selection/Contract
Negotiation

¢ Juneb5, 2017 (Negotiable): City Council meeting
o June 6, 2017 (Negotiable): Contract execution / notice to proceed



Exhibit A

Exhibit B

Exhibit C

Exhibit D

Exhibit E

Exhibit F

Exhibit G

Exhibit H

Exhibit |

Exhibit J

Exhibit K

LIST OF EXHIBITS

“Roadway Modification and Signal Plan Telephone Road between Sonic Drive and
SW 14% St.” completed by TEC and Cabbiness Engineering

Construction Plans, “Proposed Roadway Mill & Overlay between SW 13t St. and SW
4th st.”

“Entry Layout & Planting Plan SW 11t St. Entrance” prepared by Planning Design
Group (PDG)

Non-Collusion Affidavit

Certification Regarding Lobbying

Certification Regarding Debarment, Suspension, and Other Responsibility Matters

MOB/WOB/Section 3 Business

Form 4400 A — Uniform Cost/Price Analysis
Form 4400 B — Hourly Rates

Conflict of Interest Certification
Standard Federal Requirements: Language for Construction Bidding

Sample Contract
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Cabbiness

Engineering, lic

333 12th Avenue SE, Suite 200
Norman, Oklahoma 73071
405.310.6435 Office, 405.310.6495 Fax
www.CabbinessEngineering.com ;
Cerfificate of Authorization No. CA#5714 Expires June 30, 2016
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CITY OF MOORE OKLAHOMA
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. # 1160, RENEWAL 06-30-17

DATE APPROVED
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DATE

CITY ENGINEER

6000 5. Western. Suite 300 - Oklahoma Citv. OK 73139, Ph: 405-720-7721, Fax: 405-720-9848, Weh: www.tecok.com

SHEET NO. 1

CLEVELAND COUNTY
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Tonya

PAY QUANTITIES ROADWAY

Roadway Pay Quantities
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GENERAL CONSTRUCTION NOTES

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING ROAD TO LOCAL AND
THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND THROUGH
TRAFFIC.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING SECTION LINE ROADS TO
LOCAL AND THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND
THROUGH TRAFFIC.

IN ORDER TO ALLEVIATE DUST CONDITIONS DURING GRADING OPERATIONS AND BEFORE PAVEMENT
WORK IS COMPLETED, THE CONTRACTOR SHALL SPRINKLE GRADING AT INTERVALS APPROVED BY
THE ENGINEER. ALL COSTS TO BE INCLUDED IN OTHER ITEMS OF WORK.

PRIOR TO FINAL ACCEPTANCE, ALL EXPOSED CURB SURFACES SHALL BE CLEANED OF ALL
DISCOLORATION SUCH AS ASPHALT STAIN,TIRE MARKS, OR OTHER DISFIGUREMENT.

EXCESS ASPHALT AT JOINTS AND CRACKS IN EXISTING PAVEMENT SHALL BE REMOVED FLUSH TO
TOP OF PAVING IN A MANNER APPROVED BY THE ENGINEER.

IN ACCORDANCE WITH THE OKLAHOMA UNDERGROUND FACILITIES DAMAGE PREVENTION ACT THE
CONTRACTOR SHALL NOTIFY THE OKLAHOMA ONE-CALL SYSTEM, INC. 48 HOUR PRIOR TO
EXCAVATION. OKLAHOMA ONE-CALL SYSTEM, INC. "CALL OKIE" 1-800-522-6543 OR 811.

ANY ITEM NOT COVERED IN THE STANDARD SPECIFICATIONS OR IN THE SPECIAL PROVISIONS OR THE
GENERAL NOTES OR SHOWN IN THE SUMMARY OF QUANTITIES SHALL BE CONSIDERED AS
INCIDENTAL CONSTRUCTION FOR WHICH THE CONTRACTOR IS RESPONSIBLE, BUT SHALL NOT
RECEIVE ADDITIONAL PAYMENT.

THE CONTRACTOR IS RESPONSIBLE FOR MARKING ALL CHANGES MADE TO THE PLANS AND
SPECIFICATIONS FOR THE PURPOSES OF ARCHIVING THE FINAL PLAN CHANGES. THE CONTRACTOR
SHALL MARK ALL CHANGES ON A SET OF SPECIFICATIONS AS PROVIDED WITH AN ACCURACY OF 1
FOOT. MARKED CHANGES SHOULD BE IN RED PEN, CLEARLY AND LEGIBLY, AND SHALL BE APPROVED
BY THE ENGINEER. FINAL PAYMENT MAY BE WITHHELD UNTIL THE PLANS HAVE BEEN MARKED AND
ARE SUBMITTED TO THE ENGINEER FOR PROCESSING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ALL TRAFFIC CONTROL
DEVICES DAMAGED, DESTROYED, OR REMOVED DURING CONSTRUCTION. ALL TRAFFIC CONTROL
DEVICES INSTALLED SHALL BE IN ACCORDANCE WITH THE LATEST TRAFFIC STANDARDS AND
SPECIFICATIONS AND SHALL CONFORM TO THE LATEST EDITION OF THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES. RELOCATE OR REPLACE ALL EXISTING WARNING AND REGULATORY
SIGNS AS NECESSARY. ALL STREET NAME SIGNS ARE TO BE RELOCATED AS NEEDED. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL RELOCATIONS AND INSTALLATION OR
REPLACEMENT. COST TO BE INCLUDED IN OTHER ITEMS.

ALL FEATURES OF THIS PROJECT INCLUDING, BUT NOT LIMITED TO, SIDEWALKS, CURBS, RAMPS, AND
CROSSWALK MARKINGS SHALL COMPLY WITH THE AMERICANS WITH DISABILITIES ACT,
ACCESSIBILITY GUIDELINES, AND THE INTERIM FINAL RULES FOR PUBLIC RIGHT OF WAY PUBLISHED
IN THE FEDERAL REGISTER, MONDAY JUNE 20, 1994.

PAY QUANTITY NOTES

(R-32) ESTIMATED AT 112 LBS. PER SQ. YD. PER 1" THICK

(R-48) INCLUDES REMOVAL OF ALL EXISTING ROADWAY DRAINAGE STRUCTURES, HEADWALLS
(UNLESS OTHERWISE SPECIFIED), INLET, FENCES, AND OTHER STRUCTURES WITHIN THE
RIGHT OF WAY.

(R-49) TO BECOME THE PROPERTY OF AND DISPOSED BY THE CONTRACTOR IN A MANNER
APPROVED BY THE ENGINEER.

(R-50) MATERIALS REMOVED SHALL NOT BE MEASURED FOR PAYMENT UNDER UNCLASSIFIED
EXCAVATION.

SUMMARY OF PAY QUANTITIES - ROADWAY

ILEOM Cp?(I)D_E DESCRIPTION UNIT QUANTITY
200 00 UNCLASSIFIED EXCAVATION C.. 2,088.00
900 03 FILTER FABRIC L.F. 3,283.00
900 02 ROCK BAG INLET BARRIER L.F. 120.00
840 04 SOLID SLAB SODDING S.Y. 6,131.00
225 00 AGGREGATE BASE TYPE A C.. 1,472.00
313 00 TACK COAT GAL. 619.00
313 01 PRIME COAT GAL. 3,206.00
301 28 SUPERPAVE, TYPE A (PG 64-22 OK) (R-32)| TON 987.00
301 32 SUPERPAVE, TYPE B (PG 70-28 OK) (R-32)| TON 596.00
309 00 COLD MILLING PAVEMENT S.Y. 2,948.00
304 04 P.C.CONCRETE PAVEMENT(6") SY. 3,909.00
305 04 CONCRETE CURB (8" BARRIER-INTEGRAL) L.F. 2,051.00
305 12 1'-8" COMB. CURB & GUTTER (8" BARRIER) L.F. 1,092.00
823 00 4" CONCRETE SIDEWALK S.Y. 1,897.00
823 03 6" CONCRETE DRIVEWAY S.Y. 1,313.00
830 01 TACTILE WARNING DEVICE - NEW S.F. 40.00
454 38 INLET CI DES. 2-2 EA. 1.00
454 72 INLET CI DES. 2-4 EA. 3.00
459 01 MANHOLES ADJUST TO GRADE EA. 3.00
520 03 VALVE BOXES ADJUST TO GRADE EA. 14.00
819 08 METER BOXES ADJUST TO GRADE EA. 2.00
516 02 FIRE HYDRANT RESET EA. 3.00
812 02 REMOVAL OF CURB AND GUTTER (R-49,50) L.F. 2,765.00
812 03 REMOVAL OF CONCRETE PAVEMENT (R-49,50)| S.Y. 2,384.00
812 04 REMOVAL OF ASPHALT PAVEMENT (R-49,50)| S.Y. 1,418.00
811 05 REMOVAL OF DRAINAGE INLETS (R-49,50) EA. 4.00
812 01 REMOVAL OF SIDEWALK (R-49,50)| 8S.Y. 724.00
820 01 SAWING PAVEMENT L.F. 3,495.00

SUMMARY OF PAY QUANTITIES - STAKING

ILEOM Cr‘?g.E DESCRIPTION UNIT QUANTITY

801 00 CONSTRUCTION STAKING L.SUM 1.00
SUMMARY OF PAY QUANTITES - CONSTRUCTION

ILEOM Cr‘?g.E DESCRIPTION UNIT QUANTITY
809 00 MOBILIZATION L.SUM 1.00
802 00 CONSTRUCTION TRAFFIC CONTROL L.SUM 1.00

ROADWAY PAY QUANTITIES
AND NOTES

PROJECT NO. I-05-W-LMA SHEETNO. 2

CLEVELAND COUNTY

TELEPHONE ROAD WIDENING
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GENERAL NOTES

THE CONTRACTOR IS RESPONSIBLE FOR THE LOCATION OF ALL UTILITIES AND MUST HAVE ALL
UTILITIES LOCATED PRIOR TO COMMENCING ANY EXCAVATION. THE CONTRACTOR SHALL VERIFY THE
INVERT AND FLOWLINE ELEVATIONS OF ALL WATER LINES, SANITARY SEWERS, STORM DRAINS,
DRAINAGE STRUCTURES, AND SURFACE DRAINAGE COURSES PRIOR TO LAYING ANY NEW PIPE.

THE CONTRACTOR MUST CALL OKIE AT (405)840-5032 TO HAVE ALL PUBLIC UTILITIES (WATER AND
SANITARY SEWER LINES) AND FRANCHISED UTILITIES (ELECTRIC LINES, TELEPHONE CABLES, FIBER
OPTIC LINES, CABLE TELEVISION, GAS LINES AND OIL PIPELINES) LOCATED AT LEAST TWO (2) DAYS
PRIOR TO STARTING CONSTRUCTION. THE CONTRACTOR MUST CALL OKLAHOMA CITY TRAFFIC
OPERATIONS AT (405) 297-2085 FOR THE MARKING OF TRAFFIC SIGNAL CONDUIT AND
APPURTENANCES AT LEAST TWO (2) WORKING DAYS PRIOR TO STARTING WORK.

THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITY LINES AND STRUCTURES,
WHETHER SHOWN OR NOT, BOTH PUBLIC AND PRIVATE. ANY DAMAGE TO A UTILITY LINE OR
STRUCTURE, BECAUSE OF THE CONTRACTOR’'S ACTIONS, SHALL BE REPAIRED SOLELY AT THE
CONTRACTOR’'S EXPENSE TO A CONDITION AS GOOD OR BETTER THAN THAT PRIOR TO THE
DAMAGE.

THE CONTRACTOR MUST CALL 9-1-1 IMMEDIATELY IF A NATURAL GAS PIPELINE IS CUT, DAMAGED OR
OTHERWISE DISTURBED.

THE CONTRACTOR IS RESPONSIBLE FOR THE PROMPT REPLACEMENT AND/OR REPAIR OF ALL
TRAFFIC CONTROL DEVICES AND APPURTENANCES DAMAGED OR DISTURBED DUE TO
CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF ALL PAVEMENT MARKINGS THAT WILL BE
IN CONFLICT WITH THE PROPOSED WORK.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING TRAFFIC ON CROSS STREETS. A
MINIMUM OF ONE LANE IN EACH DIRECTION SHALL BE MAINTAINED AT ALL TIMES.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING ROAD TO LOCAL AND
THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND THROUGH
TRAFFIC.

THE CONTRACTOR MUST NOTIFY ALL AFFECTED CITY UTILITY CUSTOMERS AT LEAST TWO (2)
WORKING DAYS PRIOR TO ANTICIPATED SERVICE INTERRUPTION. ALL WORK MUST BE CARRIED OUT
CAREFULLY TO MINIMIZE CUSTOMER SERVICE INTERRUPTION DURING CONSTRUCTION. STREETS
TEMPORARILY CLOSED TO THROUGH TRAFFIC DURING CONSTRUCTION SHALL REMAIN OPEN TO
LOCAL TRAFFIC TO THE MAXIMUM EXTENT PRACTICAL DURING THE WORK. DETOUR ROUTES SHALL
BE FURNISHED BY THE ENGINEER. THE CONTRACTOR SHALL FURNISH AND ERECT ALL DETOUR
SIGNAGE AS DIRECTED.

ALL CONSTRUCTION MATERIALS AND WORK SHALL CONFORM TO THE APPLICABLE CITY OF
OKLAHOMA CITY AND THE 2009 OKLAHOMA DEPARTMENT OF TRANSPORTATION (ODOT) STANDARDS
AND SPECIFICATIONS, AS REFERENCED IN THE PROJECT DOCUMENTS.

ALL ELEVATIONS SHOWN ARE ON THE MEAN SEA LEVEL (M.S.L.) DATUM. ALL DIMENSIONS TO CURB
ARE TO THE BACK OF CURB. ALL DIMENSIONS TO STREET “CENTERLINES” ARE TO THE CENTERLINE
OF THE RIGHT-OF-WAY OR SECTION LINE.

THE CONTRACTOR SHALL DEVELOP AND MAKE ALL DETAILED SURVEYS NEEDED FOR
CONSTRUCTION. THE COST OF THE CONSTRUCTION SURVEY AND STAKING SHALL BE INCLUDED IN
THE PRICE BID FOR OTHER ITEMS OF WORK.

ALL FENCES REMOVED AS A RESULT OF THE CONTRACTOR'S ACTIONS SHALL BE REPLACED IN KIND
WITH FENCING EQUAL TO OR BETTER THAN THE ORIGINAL FENCE. ALL COSTS FOR FENCE REMOVAL
AND REPLACEMENT SHALL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF WORK.

ALL WORK NOT CLASSIFIED AS A CONTRACT PAY ITEM SHALL BE CONSIDERED INCIDENTAL
CONSTRUCTION. THE COST FOR SUCH WORK SHALL BE INCLUDED IN PRICE BID FOR OTHER ITEMS.

ALL DISTURBED, UNPAVED AREAS WITHIN THE PROJECT LIMITS ON EASEMENTS AND RIGHT-OF-WAY
SHALL BE ADDED, FERTILIZED, AND WATERED IN ACCORDANCE WITH CITY OF OKLAHOMA CITY
STANDARD SPECIFICATIONS SECTION 840. “SODDING AND SPRIGGING”, AS REQUIRED UNDER THE
“SOLID SLAB SOD” PAY ITEM AS PROVIDED FOR ON THE PLANS. SODDED AREAS SHALL BE REPAIRED
AND MAINTAINED UNTIL ALL PORTIONS OF THE PROJECT ARE COMPLETE AND APPROVED FOR FINAL
ACCEPTANCE. ALL OTHER AREAS DISTURBED AS A RESULT OF THE CONTRACTOR’S ACTIONS SHALL
BE RESTORED IN A MANNER ACCEPTABLE TO THE OWNER TO A CONDITION AS GOOD OR BETTER
THAN THAT PRIOR TO THE DISTURBANCE AT NO EXPENSE TO THE OWNER.

SYMBOLS AND LEGENDS ARE DIAGRAMMATIC ONLY AND LOCATINS SHALL BE ADJUSTED FOR EXISTING
FIELD CONDITIONS, BUT NO MAJOR ALTERATIONS OR RELOCATIONS WILL BE MADE WITHOUT FIRST
CONSULTING WITH THE CITY OF MOORE AT (405) 793-5200.

CONTRACTOR SHALL COVER NEW SIGNAL HEADS WITH TRAFFIC SIGN AND SIGNAL COVER CONCEPTS
MODEL 3VLC COVERS OR APPROVED EQUAL WHEN SIGNAL HEADS HAVE BEEN INSTALLED ON MAST
ARMS. SIGNAL HEADS ARE TO REMAIN COVERED UNTIL TRAFFIC SIGNALS HAVE BEEN TURNED ON.
REMOVED COVERS TO BECOME THE PROPERTY OF THE CITY OF OKLAHOMA CITY. COST TO BE
INCLUDED IN OTHER ITEMS OF WORK.

GENERAL INTENT NOTES

THE PLANS AND REFERENCED CONSTRUCTION SPECIFICATIONS DESCRIBE THE WORK
CONTEMPLATED AND IDENTIFY THE WORK TO BE DONE AND THE MATERIALS NECESSARY FOR
CONSTRUCTION. THESE PLANS ARE INTENDED TO BE FULLY EXPLANATORY. THE PLAN AND
SPECIFICATION DOCUMENTS SHALL BE CONSTRUED AND INTERPRETED AS A WHOLE AND
THEREFORE, ANYTHING SHOWN, INDICATED OR SPECIFIED IN ONE AND NOT THE OTHER, SHALL BE
INTERPRETED AS BEING SHOWN, INDICATED OR SPECIFIED IN BOTH.

MINOR DEVIATIONS FROM THE DESIGN LAYOUT ARE ANTICIPATED AND SHALL BE CONSIDERED
INCIDENTAL AND INCLUDED AS AN ORDINARY PART OF THE WORK. NO CHANGES THAT ALTER THE
CHARACTER OF THE WORK CAN BE MADE OR WILL BE PERMITTED BY THE OWNER WITHOUT THE
ISSUANCE OF A CHANGE ORDER.

NO PLEA OF IGNORANCE OF EXISTING CONDITIONS OR OF DIFFICULTIES OR CONDITIONS
ENCOUNTERED IN THE EXECUTION OF THE WORK WILL BE ACCEPTED AS AN EXCUSE FOR ANY
FAILURE OR OMISSION ON THE PART OF THE CONTRACTOR TO FULFILL EVERY DETAIL OF ALL OF THE
REQUIREMENTS IN THE CONTRACT DOCUMENTS GOVERNING THE WORK.

PAY ITEM NOTES

CONTRACTOR SHALL SUPPLY A TRAFFIC SIGNAL CABINET THAT SHALL OPERATE AS SHOWN ON THE
SIGNAL PLANS AND DETAIL SHEETS. CITY TO PROVIDE TRAFFIC SIGNAL CONTROLLER.

P.C. CONCRETE AND/OR POLYMER CONCRETE PULL BOXES SHALL BE USED. POLYMER CONCRETE
PULL BOXES
SHALL HAVE A POLYMER CONCRETE COVER, FRAME AND BODY AND A MINIMUM LOAD RATING OF
20,000 LBS. POLYMER CONCRETE PULL BOXES SHALL BE ARMORCAST, QUAZITE OR AN APPROVED
EQUAL. FIBERGLASS AND/OR PLASTIC PULL BOXES OR COMPOSITES OF SAME WILL NOT BE
ACCEPTED.

(TS-12)

(TS-13)

(TS-14)

(TS-15)

(TS-18)

(TS-20)

(TS-21)

(TS-22)

(TS-23)

(TS-24)

(TS-25)

(TS-28)

(1

2)
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COLOR AND SHALL BE SUITABL
HANDHOLE COVERS SHALL LATCH WITH TWO SCREW LATCHES AND SHALL FIT TIGHTLY TO THE
ENCLOSURE RING TO CREATE A RAINPROOF SEAL. LATCH SCREWS SHALL BE 1/4-20 STAINLESS
STEEL FLAT SOCKET HEAD SCREWS WITH TAMPER-RESISTANT FEATURES.
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THE QUANTITY SHOWN SHALL BE USED TO SUPPLY POWER FROM THE POWER SOURCE(S) TO THE
CONTROLLER CABINET(S).

LIGHT EMITTING DIODE (LED) LAMPS WITH SPADE TAB CONNECTIONS SHALL BE USED IN LIEU OF
INCANDESCENT TRAFFIC SIGNAL LAMPS. THE LED MODULES SHALL MEET THE REQUIREMENTS IN THE
INSTITUTE OF TRAFFIC ENINEERS (L.T.E.) STANDARD ENTITLED “VEHICLE TRAFFIC CONTROL SIGNAL
HEADS - LIGHT EMITTING DIODE (LED) CIRCULAR SIGNAL SUPPLEMENT” (VTCSH-LED). LED LENSES

SHALL BE DIALIGHT, GELCORE, DURALIGHT OR AN APPROVED EQUAL.

WHEN LIT, ALL LED MODULES SHALL APPEAR TO DRIVERS TO BE INCANDESCENT BULB TYPE
SIGNALS.

THE WARRANTY FROM DEFECTIVE WORKMANSHIP, MATERIALS SHALL BE FIVE (5) YEARS FROM THE
DATE OF THE PROJECT'S FINAL ACCEPTANCE BY THE OKLAHOMA CITY COUNCIL. DURING THE
PROJECT'S MAINTENANCE BOND PERIOD, THE CONTRACTOR SHALL REMOVE AND REPLACE
DEFECTIVE LED MODULES WITHIN TWO (2) WORKING DAYS OF RECEIVING NOTICE FORM THE CITY’S
TRAFFIC OPERATIONS DIVISION. FOR REASONS OF IMMEDIATE PUBLIC SAFETY, THE CITY MAY
REMOVE AND REPLACE THE MODULE(S) AND THE CONTRACTOR WILL BE NOTIFIED TO FURNISH THE
CITY WITH REPLACEMENT UNIT(S) MEETING CURRENT ITE REQUIREMENTS. AFTER THE END OF THE
MAINTENANCE BOND PERIOD, ALL FAILED MODULES WILL BE REMOVED AND REPLACED BY THE CITY
AND THE CONTRACTOR WILL BE REQUIRED TO FURNISH THE CITY WITH DIRECT REPLACEMENTS

UNIT(S) MEETING CURRENT ITE REQUIREMENTS.
R10-3E PEDESTRIAN PUSH BUTTON SIGNS SHALL BE USED.

AN INNOVATIVE TECHNOLOGY MODEL #HS-P-SP-120A-30A-RH PROTECTOR TRANSIENT VOLTAGE
SURGE SUPPRESSOR OR EQUIVALENT SHALL BE INSTALLED BETWEEN THE AC POWER AND
CABINET. THE SUPPRESSOR SHALL BE MOUNTED ON THE SIDE OF THE CABINET IMMEDIATELY
ADJACENT TO THE AC TERMINAL BLOCK.

THE CITY OF MOORE WILL PROVIDE THE SIGNAL CONTROLLER TIMING PLAN. CONTACT THE CITY AT
LEAST TEN (10) WORKING DAYS PRIOR TO THE ANTICIPATED TURN-ON DATE.

THE CONTRACTOR SHALL PROVIDE, PROGRAM AND PLACE (2) CHANGEABLE MESSAGE BOARDS ON
(TELEPHONE RD.) ADVISING MOTORIST OF THE IMPENDING SIGNAL TURN-ON. THESE SIGNS SHALL BE
IN OPERATION AT LEAST TWO (2) WORKING DAYS PRIOR TO THE ANTICIPATED TURN-ON DATE AND
THE MESSAGE DISPLAYED SHALL BE FURNISHED BY THE CITY.

THE CONTRACTOR IS RESPONSIBLE FOR COVERING ALL EXISTING CITY-OWNED AND PRIVATELY
OWNED STOP SIGN(S) AND RELATED WARNING SIGN(S) AT THE INTERSECTION AT THE TIME THAT THE
TRAFFIC SIGNAL IS AUTHORIZED TO BE TURNED ON.

THE STOP SIGN(S) AND RELATED WARNING SIGN(S) SHALL BE COVERED WITH AN OPAQUE PLASTIC
TARP OR HEAVY PLASTIC SHEETING SECURELY WRAPPED WITH DUCT TAPE SO AS NOT TO BE EASILY
REMOVABLE OR BLOWN OFF BY WIND. THE TAPE SHALL ONLY BE APPLIED TO THE COVERING AND
NOT DIRECTLY TO THE FACE OR THE BACK OF THE SIGN.

AFTER THE SIGNAL IS TURNED ON, THE CITY OF MOORE WILL REMOVE ALL EXISTING CITY-OWNED
STOP SIGNS AND RELATED WARNING SIGNS. ALL PRIVATELY OWNED SIGNS WILL BE REMOVED BY
OTHERS.

CONTRACTOR SHALL COVER NEW SIGNAL HEADS WITH TRAFFIC SIGN AND SIGNAL COVER CONCEPTS
MODEL 3VLC COVERS OR APPROVED EQUAL WHEN SIGNAL HEADS HAVE BEEN INSTALLED ON MAST
ARMS. SIGNAL HEADS ARE TO REMAIN COVERED UNTIL TRAFFIC SIGNALS HAVE BEEN TURNED ON.
REMOVED COVERS TO BECOME THE PROPERTY OF THE CITY OF OKLAHOMA CITY. COST TO BE
INCLUDED IN OTHER ITEMS OF WORK.

CONTRACTOR SHALL PROVIDE POLARA 2-WIRE NAVIGATOR ACCESSIBLE PEDESTRIAN SIGNAL PUSH
BUTTON OR APPROVED EQUAL. R10-3E PEDESTRIAN PUSH BUTTON SIGNS SHALL BE USED.

ONE-WAY ONE SECTION LED COUNTDOWN PEDESTRIAN SIGNAL HEADS SHALL BE USED.

THIS PAY ITEM SHALL INCLUDE CENTRAL CONTROL UNITS COMPATIBLE WITH THE POLARA 2-WIRE
NAVIGATOR ACCESSIBLE PEDESTRIAN SIGNAL OR APPROVED EQUAL (ONE FOR EACH OF THE
INTERSECTIONS ON THIS PROJECT) AND ONE (1) PROGRAMMING DEVICE COMPATIBLE WITH THE
SYSTEM FURNISHED.

THE TRAFFIC SIGNAL CONTROLLER WILL BE PROVIDED BY THE CITY. CONTACT THE CITY AT TO
ARRANGE THE PICK UP OF THE TRAFFIC SIGNAL CONTROLLER AT LEAST TEN (10) WORKING DAYS
PRIOR TO ANTICIPATED TURN ON DATE OF THE SIGNAL.

CONTROLLER CABINET SHALL INCLUDE AN EXTENSION BASE WITH AN HEIGHT OF 15 INCHES AND
BASE DIMENSIONS AND FINISH TO MATCH THE CABINET INSTALLED.

THE PRIORITY CONTROL SYSTEM SHALL INTERFACE WITH THE TRAFFIC CONTROLLER THROUGH A
100/100MB ETHERNET AND USB 2.0 CONNECTIONS. THE SYSTEM SHALL GIVE EMERGENCY VEHICLES
APPROACHING THE INTERSECTION A GREEN SIGNAL INDICATION WITH ALL OTHER INDICATIONS BEING
RED. THE SYSTEM SHALL BE CAPABLE OF TWO PRIORITY LEVELS AND LOG THE LAST 10,000 EVENTS
WITH TIME DATE STAMP. EMITTER SHALL BE SELECTIABLE TO TRANSMIT UP TO 9,999 VEHICLE CODES.
ALL EQUIPMENT IN THE SYSTEM SHALL MEET NEMA ENVIRONMENTAL STANDARDS. THE
MANUFACTURER OR MANUFACTURER'S REPRESENTATIVE SHALL PROVIDE ASSISTANCE TO THE
CONTRACTOR OR AGENCY INSTALLING THE EQUIPMENT AS TO THE BEST LOCATION FOR THE
DETECTOR PLACEMENT AT EACH INTERSECTION INVOLVED. ALL EQUIPMENT MUST BE PLAINLY
MARKED AS TO THE MANUFACTURER OF THE EQUIPMENT AND PROVIDE CLEAR INDENTIFICATION AS
TO THE MANUFACTURER'S MODEL AND SERIAL NUMBER OF EACH UNIT.

NEMA CERTIFICATION AND TEST REPORTS SHALL BE PROVIDED UPON REQUEST BY THE ENGINEER.

THE PRIORITY CONTROL SYSTEM PROVIDED ON THIS PROJECT SHASS BE COMPLETELY COMPATIBLE
WITH THE ITS SYSTEM BEING USED BY THE CITY OF OKLAHOMA CITY.

QUANTITY FOR 2 CONDUCTOR SHIELDED CABLING FROM PEDESTRIAN PUSH BUTTONS TO POLE
BASE.

THE HAND HOLES AT THE BASE OF THE POLES SHALL BE PLACED AT 135 DEGREES CLOCKWISE
FROM THE MAST ARMS IN ORDER TO AVOID CONFLICTS WITH THE PEDESTRIAN PUSH BUTTONS AND
SIGNS BEING INSTALL ON THIS PROJECT.

®)

(4)

(6)

REVISIONS

NO. DESCRIPTION DATE
PAY QUANTITIES
Telephone Rd. & S.W. 17th Street - Moore, OK
ITEMNO. | SECTION DESCRIPTION UNIT | QUANTITY
711-00 711 VEHICLE ACTUATED TRAFFIC SIGNAL CONTROLLER (TS-1,15,18, 24, 25)| EA 1.0
(4,5,6)
711-01 711 VIDEO DETECTION SYSTEM (SP) (3)| L.SUM 1.0
712-01 712 E.P.S. OPTICAL DETECTOR (TS-28)] EA 2.0
712-02 712 E.P.S. 4 CHANNEL PHASE SELECTOR (TS-28)] EA 1.0
713-08 713 2" TRAFFIC SIGNAL CONDUIT (TRENCHED) L.F. 120.0
713-10 713 3" TRAFFIC SIGNAL CONDUIT (TRENCHED) L.F. 60.0
713-11 713 3" TRAFFIC SIGNAL CONDUIT (BORED) L.F. 150.0
714-00 714 (21 ) CONDUCTOR TRAFFIC SIGNAL ELECTRICAL L.F. 300.0
CABLE
714-01 714 TWO CONDUCTOR SHIELDED LOOP DETECTOR (1] L.F. 25.0
LEAD-IN CABLE
714-02 714 (1/C) (AWG NO.6) ELECTRICAL CONDUCTOR (TS-12)| L.F. 200.0
714-04 714 (5) CONDUCTOR TRAFFIC SIGNAL ELECTRICAL L.F. 1345.0
CABLE
714-07 714 (7 ) CONDUCTOR TRAFFIC SIGNAL ELECTRICAL L.F. 60.0
CABLE
715-01 715 THREE (3) SECTION TRAFFIC SIGNAL HEAD (TS-13,20)| EA 6.0
715-02 715 FOUR (4) SECTION TRAFFIC SIGNAL HEAD (TS-13,20)| EA 1.0
717-00 717 PEDESTRIAN SIGNAL HEAD (TS-22)] EA 4.0
722-00 722 PEDESTRIAN PUSH BUTTON AND SIGN (TS-14,21,23)] EA. 4.0
724-04 724  |POLE AND SPECIFIED 25' MAST ARM(S) (INSTALLED) (1S-6)2)| EA 1.0
724-05 724  |POLE AND SPECIFIED 30' MAST ARM(S) (INSTALLED) (1S-6)2)| EA 1.0
724-07 724 POLE AND SPECIFIED 40' MAST ARM(S) (INSTALLED) (TS-6)(2)| EA 1.0
724-68 724 PEDESTAL POLE WITH 10' MOUNTING HEIGHT EA. 2.0
725-00 725 STRUCTURAL CONCRETE C.. 8.0
725-01 725 REINFORCING STEEL LBS. 1208.0
726-00 726 PULL BOXTYPE I (TS-3)| EA 2.0
726-01 726 PULL BOXTYPE Il (TS-3)] EA 1.0
729-02 729 MAST ARMMOUNTED SIGNS S.F. 53.0
741-00 741 OPTICAL DETECTOR CABLE (TS-28)] L.F. 470.0
THIS PROJECT INVOLVES THE INSTALLATION OF A VIDEO VEHICLE DETECTION SYSTEM. THEREFORE,
THE CONTRACTOR SHALL FURNISH AND INSTALL THE FOLLOWING:
A A PEEK VIDEO TRAK, ITERIS, OR ECONOLITE AUTOSCOPE SOLO TERRA 8 CHANNEL
PROCESSOR (OR APPROVED EQUAL) VEHICLE DETECTION SYSTEM UNIT INCLUDING A LAPTOP
COMPUTER. ALL NECESSARY CABLES, HARNESSES, MATERIALS, FITTINGS AND
MISCELLANEOUS COMPONENTS NECESSARY TO PROVIDE A COMPLETE AND OPERATIONAL
SYSTEM AT ONE (1) INTERSECTION. MINIMUM SPECIFICATIONS FOR THE COMPUTER SYSTEM -
INTEL 4TH GENERATION CORE i7 2.3ghZ PROCESSOR, 16 GB RAM, 1 TB HARD DRIVE, DIGITAL
MEDIA READER AND USB 2.0 PORTS.
ANY "APPROVED EQUAL" SHALL BE APPROVED BY THE CITY OF MOORE. SUCH A SYSTEM
SHALL BE CONSIDERED EXPERIMENTAL UNTIL A 12 MONTH TEST PERIOD HAS PROVEN THAT
THE SYSTEM CAN OPERATE SUCCESSFULLY WITH NO PROBLEMS. AT THE END OF THE 12
MONTH TEST PERIOD THE CITY WILL NEED TO SIGN OFF THAT THE SYSTEM HAS OPERATED
SUCCESSFULLY AND IS THEREBY APPROVE.
B. THREE (3) CAMERAS WITH ZOOM LENS CAPABILITY.
C. VIDEO POWER CABLE SHALL BE AS PER THE MANUFACTURER SPECIFICATIONS.
D. VIDEO COAXIAL CABLE SHALL BE LOW LOSS PRECISION CABLE SUITED FOR OUTDOOR
APPLICATION. VIDEO CABLE SHALL BE BELDON 8281, WEST PENN P 806, OR APPROVED
EQUAL.
E. ONE DAY OF TRAINING FOR CITY PERSONNEL IN THE USE AND MAINTENANCE OF THE SYSTEM
SHALL BE PROVIDED BY A MANUFACTURER'S REPRESENTATIVE. DOCUMENTATION OF THE
TRAINING PROVIDED SHALL BE PROVIDED FOR THE ENGINEER.
THE CABINET TO BE FURNISHED ON THIS PROJECT SHALL BE TS2 TYPE 1 AND HAVE A NATURAL
ALUMINUM FINISH. A MINIMUM OF SIXTEEN (16) LOAD SWITCH RECEPTACLES SHALL BE FURNISHED
AND WIRED TO THE MOUNTING FRAM. ALL WIRING FROM THE FIELD TERMINALS SHALL BE WIRED
TO THE MOUNTING FRAM FOR 8 PHASE OPERATION. ALL CORRESPONDING RECEPTACLE WIRING
IN THE CABINET AND THE FIELD WIRING SHALL BE INSTALLED FOR THE CONTROLLER AS
REQUIRED EXCEPT FOR ADDITIONAL DETECTOR CONNECTOR CABLES WHEN THE CONTROLLER
IS EXPANDED.
THE CONTROLLER SHALL BE SETUP TO PERFORM AS SHON ON PHASE & SEQUENCE DIAGRAMS.
PEDESTRIAN ISOLATION SHALL BE PROVIDED IN THE CONTROLLER CABINET. ALL N.E.MA.
FUNCTIONS SHALL TERMINATE IN THE CONTROLLER CABINET.
CONTROLLER SHALL BE EQUIPPED WITH A CONTINUOUS POWER UNIT. THIS UNIT SHALL PROVIDE
400 WATTS OF CONTINUOUS POWER FOR A MINIMUM OF 8 HOURS. THIS UNIT SHALL ALSO
INCLUDE BATTERIES, CABINET, WIRING AND PAD IF NECESSARY. THIS POWER UNIT SHALL
INCLUDE AN INTERCHANGEABLE HARD DISK THAT IS CAPABLE OF STORING AND RETRIEVING ALL
ACTMITY DATA, SUCH AS TIME, DATE, AND DURATION OF EVENTS. ALSO THE SURGE
PROTECTORS TO BE SUPPLIED ON THIS PROJECT FOR THE TRAFFIC SIGNALS SHALL BE
INNOVATIVE TECHNOLOGY, INC. SURGE PROTECTORS, MODEL NO. HS-P-SP-120A-60A-RJ, OR
APPROVED EQUAL.
THIS PAY ITEM SHALL INCLUDE AN EDI 16 CHANNEL CONFLICT MONITOR.
Design |MSH| 03/31/17
Drawn |SB | 03/31/17 TRAFFIC SIGNAL
Project No. _1-05-W-LMA Sheet No. 3
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REVISIONS
NO. DESCRIPTION DATE
PAY QUANTITIES
Telephone Rd. & S.W. 17th Street - Moore, OK
ITEMNO. | SECTION DESCRIPTION UNIT | QUANTITY
725-00 725 STRUCTURAL CONCRETE CY. 0.5
729-00 729 SHEET ALUMINUM SIGNS S.F. 440
729-11 729 REMOVE EXISTING SIGN (Ts-11)] EA 1.0
732-00 732 GALVANIZED STEEL SIGN POST L.F. 98.0
741-SP 741 TRAFFIC STRIPE (MULTIPOLYMER)(4 INCH WIDE) (TS-1)(1)] L.F. 7090.0
741-SP 735 TRAFFIC STRIPE (MULTIPOLYMER)(8 INCH WIDE) (TS-1)(1)] L.F. 305.0
741-SP 735 |TRAFFIC STRIPE (MULTIPOLYMER)(24 INCH WIDE) (TsS-1)(1)| L.F. 285.0
741-SP 735 TRAFFIC STRIPE (MULTIPOLYMER)(ARROW)(SINGLE) EA. 17.0
SIGNING AND STRIPING PAY ITEM NOTES
(TS-1) THE QUANTITY SHOWN INCLUDES BOTH WHITE AND YELLOW TRAFFIC STRIPE. TRAFFIC STRIPE
(MULTIPOLYMER) IS MEASURED BY THE LINEAL FOOT OF 4" WIDE TRAFFIC STRIPE COMPLETE, IN PLACE.
(TS-11) THE CONTRACTOR SHALL CONTACT THE CITY OF MOORE AT (405) 793-5200 TO COORDINATE ALL
REGULATORY SIGN REMOVALS.
POST LENGTH SIGN AREA
L.F. FTG. STRL. S.F.
POST DESIGN CONC. |REINF.STEEL PANEL
ITEM NO. SIGN TYPE POST TYPE A B SPACE NO. C.Y. LBS. SHEET PANEL OVHD. REMARKS
1 R3-9B 2" PIPE POST 14.0 A-2 0.06 6.00
2 R3-9B, M4-6 2" PIPE POST 14.0 A-2 0.06 8.00
3 R3-9B, M4-6 2" PIPE POST 14.0 A-2 0.06 8.00
4 R3-9B 2" PIPE POST 14.0 A-2 0.06 6.00
5 R1-1 2" PIPE POST 14.0 A-2 0.06 5.18
6 R1-1 2" PIPE POST 14.0 A-2 0.06 5.18
7 R1-1 2" PIPE POST 14.0 A-2 0.06 5.18
TOTALS 0.42 43.54
2" PIPE POST 98.0
(1) - POST LENGTH VARIES. CONTRACTOR RESPONSIBLE FOR DETERMINING LENGTH.
Design MSH| 03/31/17
e TRAFFIC SIGNING & STRIPING
PAY QUANTITIES, NOTES AND
Project No. _1=05-W-LMA Sheet No. __4
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Roadway Summaries
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Summary of Surfacing Quantities Summary of Temporary Sediment Controls Summary of Removal Quantities
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C.Y. Gal. Gal. Ton Ton S.Y. S.Y. L.F. L.F. S.Y. S.F. L.F. L.F. L.F. S.Y. S.Y. Ea. s.Y. L.F.
12 Sta. 0+00.00 to Sta. 8+00.00 121.72 | 328,62 82.25 433.18 399.06 288.37 10 Sta. 0+00.00 to Sta. 8+00.00 Left & Right |  578.21 16 Sta. 0+00.00 to Sta. 8+00.00 41080 | 482.54 104.66 805.72
13 Sta. 8+00.00 to Sta. 17+00.00 71641 | 1,933.41 | 18073 | 547.81 | 16801 | 262864 | 79591 | 1,317.46 | 300.00 | 1,057.33 | 40.00 10 Sta. 8+00.00 to Sta. 17+00.00 Left & Right | 1,546.92 90.00 16 Sta. 8+00.00 to Sta. 17+00.00 1,200.28 | 1,007.85 | 1,417.79 3.00 338.63 | 1,672.83
14 Sta. 17+00.00 to Sta. 21+08.96 | 144.92 | 39127 | 43811 | 207.97 | 427.82 2,151.38 791.17 | 439.54 11 Sta. 17+00.00 to Sta. 26+00.00 | Left&RRight | 831.37 30.00 17 Sta. 17+00.00 to Sta. 26+00.00 719.65 | 151.64 1.00 200.64 897.21
15 | Sta.205+47.91to Sta.207+47.95 | 20457 | 552.32 148 44 846.46 334.08 111.13 11 | Sta.205+00.00 to Sta. 208+03.95 | Left&Right | 326.00 17 Sta. 205+00.00 to Sta. 208+03.95 33467 | 741.88 79.79 118.74
Totals 1,187.32 | 3,205.62 | 618.84 | 986.47 | 595.83 | 3,908.28 | 2,947.29 | 2,050.60 | 1,091.17 | 1,896.37 | 40.00 Totals 3,282.50 | 120.00 Totals 2,764.40 | 2,383.91 | 1,417.79 4.00 72372 | 3,494.50
Summary of Drives & Street Returns Summary of Earthwork Quantities Summary of Drainage Structures
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- i Totals 2,087.93 101.75 117.01 0.00 1,970.92
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12 Sta. 6+11.14 Left 20 | 20 | 1737 78.17 Summarv of Erosion Control 4 | 14 | 20v09.01 | Const Des 1213.19 121026 1.00
12 Sta. 7+28.83 Right 25 | 25 23.93 107.66 ry
12 Sta. 7+59.83 Left 25 | 15 17.01 76.52
13 Sta. 8+17.89 Left 15 | 15 16.12 72.54 a5 Totals 1.00 3.00
: E
13 Sta. 10+01.97 Left 25 | 20 16.94 76.22 S @ 59
-~ - S T oo
13 Sta. 11+31.75 Left 15 9 15.76 92.97 o Station Extents 53
L
13 Sta. 11+77.22 Left 9 15 13.28 70.93 Z
13 Sta. 12+59.75 Right 35 | 35 30.73 138.26
13 Sta. 14+80.95 Left 20 | 20 24.00 107.99 S.Y.
13 Sta. 16+48.68 Right 10 | 18 2288 | 102.95 10 Sta. 0+00.00 to Sta. 8+00.00 1,100.23
13 Sta. 16+76.40 Left 25 | 25 18.83 84.74 10 Sta. 8+00.00 to Sta. 17+00.00 3,000.00
14 Sta. 19+56.71 Left 25 | 25 21.58 97.11 1 Sta. 17+00.00 to Sta. 26+00.00 1,363.20
15 Sta. 206+79.15 Left 15 | 15 23.26 104.65 1 Sta. 205+00.00 to Sta. 208+03.95 666.80
Totals 284.29 1,312.45 Totals 6,130.23

SUMMARY OF QUANTITIES
(ROADWAY)
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62"
5' 2' 12' 12' VARIES 12-0' (*) 12' 12' 2' 5'
SIDEWALK SOD DRIVING LANE DRIVING LANE TURN LANE DRIVING LANE DRIVING LANE SOD SIDEWALK
INTEGRAL CURB REMOVE EXIST. REMOVE EXIST.
1.59 ; (8" BARRIER) CURB & GUTTER CURB & GUTTER o
SN : % Ma 1001 SAW 10 157 A NN
NI \Lg\ (2% MAX) ——| AW SAW | (2% MAX) : EANANANANS
A-4A I \l 2% e ————————— T T ————————————————______________________EUI_ 2% / [ zhl 1:4
AIOIININ P e e ey . DOWEL DOWEL Yy i, B REERN \ YOI,
L (1) A - Y\ BAR B N BAR /,(/X | ), Rl
\\—6" DOWEL JOINTED PC CONCRETE EXISTING PAVEMENT 6" DOWEL JOINTED PC CONCRETE ~/
3" ASPHALT TYPE S3 (PG 64-22) 3" ASHALT TYPE S3 (PG 64-22
10“ 8!_3“ 8!_5" 10"
| |
91" LIMITS OF 8" TYPE A 48'-3" EXISTING CONCRETE 9'-3" LIMITS OF 8" TYPE A
AGGREGATE BASE & PRIME COAT AGGREGATE BASE & PRIME COAT
TYPICAL SECTION NO. 1
STA. 4+69.93 TO STA. 13+17.71
| C.R.L.
62"
5' 2' 12" 12" VARIES 12'-0' 12" 12" 2" 5'
SIDEWALK SOD DRIVING LANE DRIVING LANE TURN LANE DRIVING LANE DRIVING LANE SOD SIDEWALK
INTEGRAL CURB INTEGRAL CURB
5o 0 /(8" BARRIER) (8" BARRIER)
- (Y | " " " 1.50/0
NRNCTTg | _ (2% Mmax) | / /6 PC CONCRETE . @BMAX) | | ATy
B 0 _
'\A' I J ( 12—0/9 . — - T P D R 74 4 q - - T - - . ] 2_/0» V . | i | 74
/>\Y//\7//\7//\7/> “y/ Y «” — T e = - - 2 . i <4 K 3 W}\ » s < X )\\ —————— — it < — /\q/\/\/\/\q/\/\/d . i . R R T " ) v . N m\ (1) ///\y//\y//\y/>y/
10--'_ \ 3" ASPHALT TYPE S3 (PG 64-22)
66'-8" LIMITS OF 8" TYPE A AGGREGATE BASE AND PRIME COAT
TYPICAL SECTION NO. 2
STA. 13+17.71 TO STA. 15+50.00
| C.R.L.
62" |
5 2! 12' | 12' VARIES 12'-0' () 12' 12' 2 5'
SIDEWALK SOD DRIVING LANE DRIVING LANE TURN LANE DRIVING LANE DRIVING LANE SOD SIDEWALK
1'-8" CURB & GUTTER 1'-8" CURB & GUTTER
. D70 - " RB TTER 10" 7 .
SO | _@e%MmAx) | TACK CURB & GUTTER . CURE 8 5V (% MAX) | A SRR
- COAT | 3" ASPH. TYPE S3 (PG 64-22) -
A-A 5 j 2% 4 | \ 2% i X3 14
PIIINIIN 7 — —————r T T T T T T T T T T T T T T T T T T T T T T T e e e % | : > NN,
NSRS SN SN (1) J & boocy 4 / — 000 — X (1) YOO B4
_________________________________________ TACK
_»10..|_ EXISTING PAVEMENT COT/ —|10"<—
12'-112" LIMITS OF 8" TYPE A AGGREGATE BASE
: TYPICAL SECTION NO. 3 o LIMITS OF &
& PRIME COAT . TYPE A AGG BASE
STA. 15+50.00 TO STA. 21+08.96 & PRIME COAT
*NOTE: TURN LANE TAPERS AT STA. 18+39.00.
| C.R.L.
38'
12' 12" (%) 12' 2' 5'
DRIVING LANE TURNING LANE DRIVING LANE SOD SIDEWALK
INTEGRAL CURB INTEGRAL CURB
1 " " " " . 0,
AN LANANL . (8" BARRIER) TACK 6" PC CONCRETE (8" BARRIER) 10" 1.5% . PN
AR COAT (20/0 M AX) /,\\ AN
. \ / . [ (1) TO BE BACKFILLED & COMPACTED AS PART
\:A X <2—/° i — — - : — 2%, q g{ ' =l 1.4 OF THE FINISHING OPERATIONS. COST TO BE
XXX XX (1_)// mw . e IR ATV V.V 2 e ® RTTToTTTTrrrr ey T N (1) I INCLUDED IN OTHER ITEMS OF WORK.
\ PRIME COAT
3" ASPH. TYPE S3 (PG 64-22)
42'-8" LIMITS OF 8" TYPE A AGGREGATE BASE AND PRIME COAT
TYPICAL SECTION NO. 4 - 17TH STREET TYPICAL SECTIONS
STA. 205+47.91 TO STA. 207+47.95
*NOTE: TURN LANE TAPERS AT STA. 206+47.95. 1-05-W-LMA
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STORM WATER MANAGEMENT PLAN

SITE DESCRIPTION

EROSION AND SEDIMENT CONTROLS

PROJECT LIMITS:

BEGINNING APPROXIMATELY 500 FEET NORTH OF THE INTERSECTION OF 19TH STREET AND TELEPHONE ROAD AND
ENDING APPROXIMATELY 2100 FEET NORTH OF SAID INTERSECTION.

PROJECT DESCRIPTION:

WIDEN TELEPHONE ROAD AND ADD TRAFFIC SIGNALS TO THE INTERSECTION OF 17TH STREET AND TELEPHONE
ROAD.

SUGGESTED SEQUENCE OF EROSION CONTROL ACTIVITIES:

PRIOR TO INITIATING SOIL DISTURBING ACTIVITIES, THE CONTRACTOR WILL INSTALL ALL PERIMETER TEMPORARY
SEDIMENT CONTROLS SPECIFIED. STRIP, STOCKPILE, AND STABILIZE TOPSOIL. INSTALL TEMPORARY SEDIMENT
CONTROL DEVICES IN CONJUNCTION WITH GRADING OPERATIONS FOR DETOUR. ALL TEMPORARY SEDIMENT
CONTROL MUST BE MAINTAINED AND RELOCATED AS NECESSARY TO FACILITATE CONSTRUCTION. ONCE SLOPES
ARE COMPLETED FOR DETOUR, PLANT TEMPORARY SEEDING. COMPLETE MAINLINE CONSTRUCTION WHILE
MAINTAINING TEMPORARY SLOPES AND SEDIMENT CONTROL. ONCE MAINLINE CONSTRUCTION IS COMPLETE,
REMOVE DETOURS AND EXISTING ROADWAY. REPLACE SALVAGED TOPSOIL AND PLACE SOD. AS SITE CONDITIONS
WARRANT, THE CONTRACTOR MAY CHOOSE TO MODIFY THE TYPE OR ARRANGEMENT OF TEMPORARY SEDIMENT
CONTROL PRACTICES TO IMPROVE EFFECTIVENESS AS APPROVED BY THE ENGINEER. THE CONTRACTOR WILL
MAINTAIN A LOG OF THE DATES OF MAJOR SOIL DISTURBING ACTIVITIES AND INSTALLATION OF EROSION CONTROL
MEASURES.

KIRKLAND-URBAN LAND-PAWHUSKA COMPLEX, KIRKLAND-PAWHUSKA
COMPLEX, RENFROW SILT LOAM, RENFROW-HUSKA COMPLEX,

SOIL TYPE: NORGE-URBAN LAND COMPLEX, PORT SILT LOAM

AREA TO BE DISTURBED: 3.94 ACRES

OFFSITE AREA TO BE DISTURBED:
(FOR CONTRACTOR USE)

MAXIMUM ACRES TO BE
DISTURBED AT ANY ONE TIME:
(FOR CONTRACTOR USE)

LATITUDE & LONGITUDE
OF CENTER OF PROJECT: N35°19'24.87" W97°29'39.82"

NAME OF RECEIVING WATERS: LITTLE RIVER

SENSITIVE WATERS OR WATERSHEDS: YES[__ ] NO [

303(d) IMPAIRED WATERS:  YES[ NO [ ]

NOTE:

THIS SHEET SHOULD BE USED IN CONJUNCTION WITH A DRAINAGE MAP THAT ILLUSTRATES THE DRAINAGE
PATTERNS/PATHWAYS AND RECEIVING WATERS FOR THIS PROJECT. THIS SHEET SHOULD ALSO BE USED WITH THE
EROSION CONTROL SUMMARIES, PAY ITEMS, AND NOTES.

SOIL STABILIZATION PRACTICES:

NOTE:

TEMPORARY SEEDING

PERMANENT SODDING, SPRIGGING OR SEEDING
VEGETATIVE MULCHING

SOIL RETENTION BLANKET

PRESERVATION OF EXISTING VEGETATION

TEMPORARY EROSION CONTROL METHODS MUST BE USED ON ALL
DISTURBED AREAS WHERE CONSTRUCTION ACTIVITIES HAVE CEASED
FOR OVER 14 DAYS. METHODS USED WILL BE AS SHOWN ON PLANS, OR
AS DIRECTED BY THE ENGINEER.

STRUCTURAL PRACTICES:

STABILIZED CONSTRUCTION EXIT

TEMPORARY SILT FENCE

TEMPORARY SILT DIKES

TEMPORARY FIBER LOG

DIVERSION, INTERCEPTOR OR PERIMETER DIKES
DIVERSION, INTERCEPTOR OR PERIMETER SWALES
ROCK FILTER DAMS

TEMPORARY SLOPE DRAIN

PAVED DITCH W/ DITCH LINER PROTECTION
TEMPORARY DIVERSION CHANNELS
TEMPORARY SEDIMENT BASINS

TEMPORARY SEDIMENT TRAPS

TEMPORARY SEDIMENT FILTERS

TEMPORARY SEDIMENT REMOVAL

RIP RAP

INLET SEDIMENT FILTER

TEMPORARY BRUSH SEDIMENT BARRIERS
SANDBAG BERMS

TEMPORARY STREAM CROSSINGS

OFFSITE VEHICLE TRACKING:

NOTES:

NONE

HAUL ROADS DAMPENED FOR DUST CONTROL
LOADED HAUL TRUCKS TO BE COVERED WITH TARPAULIN
EXCESS DIRT ON ROAD REMOVED DAILY

THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR THE
FOLLOWING:

MAINTENANCE AND INSPECTION:

ALL EROSION AND SEDIMENT CONTROLS WILL BE MAINTAINED IN GOOD WORKING ORDER FROM THE
BEGINNING OF CONSTRUCTION UNTIL AN ACCEPTABLE VEGETATIVE COVER IS ESTABLISHED.
INSPECTION BY THE CONTRACTOR AND ANY NECESSARY REPAIRS SHALL BE PERFORMED ONCE EVERY
7 CALENDAR DAYS AND WITHIN 24 HOURS AFTER ANY STORM EVENT GREATER THAN 0.5 INCH AS
RECORDED BY A NON-FREEZING RAIN GAUGE TO BE LOCATED ON SITE. POTENTIALLY ERODIBLE
AREAS, DRAINAGEWAYS, MATERIAL STORAGE, STRUCTURAL DEVICES, CONSTRUCTION ENTRANCES
AND EXITS ALONG WITH EROSION AND SEDIMENT CONTROL LOCATIONS ARE EXAMPLES OF SITES THAT
NEED TO BE INSPECTED.

WASTE MATERIALS:

PROPER MANAGEMENT AND DISPOSAL OF CONSTRUCTION WASTE MATERIAL IS REQUIRED BY THE
CONTRACTOR. MATERIALS INCLUDE STOCKPILES, SURPLUS, DEBRIS AND ALL OTHER BY-PRODUCTS
FROM THE CONSTRUCTION PROCESS. PRACTICES INCLUDE DISPOSAL, PROPER MATERIALS HANDLING,
SPILL PREVENTION AND CLEANUP MEASURES. CONTROLS AND PRACTICES SHALL MEET THE
REQUIREMENTS OF ALL FEDERAL, STATE AND LOCAL AGENCIES.

HAZARDOUS MATERIALS:

PROPER MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE MATERIALS IS REQUIRED. THE
CONTRACTOR IS RESPONSIBLE FOR FOLLOWING MANUFACTURER'S RECOMMENDATIONS, STATE AND
FEDERAL REGULATIONS TO ENSURE CORRECT HANDLING, DISPOSAL, SPILL PREVENTION AND
CLEANUP MEASURES. EXAMPLES INCLUDE BUT ARE NOT LIMITED TO: PAINTS, ACIDS, CLEANING
SOLVENTS, CHEMICAL ADDITIVES, CONCRETE CURING COMPOUNDS AND CONTAMINATED SOILS.

GENERAL NOTES:

A STORM WATER POLLUTION PREVENTION PLAN (SWPPP) IS REQUIRED TO COMPLY WITH THE
OKLAHOMA POLLUTION DISCHARGE ELIMINATION SYSTEM (OPDES) REGULATIONS. THIS PLAN IS
INITIATED DURING THE DESIGN PHASE, CONFIRMED IN THE PRE-WORK MEETINGS AND AVAILABLE ON
THE JOB SITE ALONG WITH COPIES OF THE NOTICE OF INTENT (NOI) FORM AND PERMIT CERTIFICATE
THAT HAVE BEEN FILED WITH THE OKLAHOMA DEPARTMENT OF ENVIRONMENTAL QUALITY (ODEQ).
THE PLAN MUST BE KEPT CURRENT WITH UP-TO-DATE AMENDMENTS DURING THE PROGRESSION OF
THE PROJECT. ALL CONTRACTOR OFF-SITE OPERATIONS ASSOCIATED WITH THE PROJECT MUST BE
DOCUMENTED IN THE SWPPP, |.E., BORROW PITS, WORK ROADS, DISPOSAL SITES, ASPHALT/CONCRETE
PLANTS, ETC. THE BASIC GOAL OF STORM WATER MANAGEMENT IS TO IMPROVE WATER QUALITY BY
REDUCING POLLUTANTS IN STORM WATER DISCHARGES. RUNOFF FROM CONSTRUCTION SITES HAS A
POTENTIAL FOR POLLUTION DUE TO EXPOSED SOILS AND THE PRESENCE OF HAZARDOUS MATERIALS
USED IN THE CONSTRUCTION PROCESS. THE PREVENTION OF SOIL EROSION, CONTAINMENT OF
HAZARDOUS MATERIALS AND/OR THE INTERCEPTION OF THESE POLLUTANTS BEFORE LEAVING THE
CONSTRUCTION SITE ARE THE BEST PRACTICES FOR CONTROLLING STORM WATER POLLUTION.

THE FOLLOWING SECTIONS OF THE 2009 ODOT STANDARD SPECIFICATIONS SHOULD BE NOTED:

103.05 BONDING REQUIREMENTS

104.10 FINAL CLEANING UP

104.12 CONTRACTOR'S RESPONSIBILITY FOR WORK
104.13 ENVIRONMENTAL PROTECTION

106.08 STORAGE AND HANDLING OF MATERIAL

107.01 LAWS, RULES AND REGULATIONS TO BE OBSERVED

107.20 STORM WATER MANAGEMENT
220 MANAGEMENT OF EROSION, SEDIMENTATION AND STORM WATER POLLUTION PREVENTION AND CONTROL
221 TEMPORARY SEDIMENT CONTROL

IN ADDITION:

"ODEQ GENERAL PERMIT (OKR10) FOR STORM WATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
WITHIN THE STATE OF OKLAHOMA." ODEQ, WATER QUALITY DIVISION, SEPTEMBER 13, 2012.

SWPPP
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PHASE 1

A. SHIFT NORTHBOUND TRAFFIC. TO THE OUTSIDE NORTHBOUND LANE.

B. SHIFT SOUTHBOUND TRAFFIC TO INSIDE NORTH BOUND LANE.

C. CONSTRUCT SOUTHBOUND WIDENING & 17TH STREET INTERSECTION.
1.17TH STREET TO BE CONSTRUCTED ONE HALF AT A TIME. 17TH
STREET TO BE ACCESSIBLE AT ALL TIMES.

PHASE 2
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LANES AT 17TH STREET INTERSECTION.
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CR.L.

A

GENERAL CONSTRUCTION NOTES

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING ROAD TO LOCAL AND
THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND THROUGH
TRAFFIC.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING SECTION LINE ROADS TO
LOCAL AND THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND
THROUGH TRAFFIC.

IN ORDER TO ALLEVIATE DUST CONDITIONS DURING GRADING OPERATIONS AND BEFORE PAVEMENT
WORK IS COMPLETED, THE CONTRACTOR SHALL SPRINKLE GRADING AT INTERVALS APPROVED BY
THE ENGINEER. ALL COSTS TO BE INCLUDED IN OTHER ITEMS OF WORK.

PRIOR TO FINAL ACCEPTANCE, ALL EXPOSED CURB SURFACES SHALL BE CLEANED OF ALL
DISCOLORATION SUCH AS ASPHALT STAIN,TIRE MARKS, OR OTHER DISFIGUREMENT.

EXCESS ASPHALT AT JOINTS AND CRACKS IN EXISTING PAVEMENT SHALL BE REMOVED FLUSH TO
TOP OF PAVING IN A MANNER APPROVED BY THE ENGINEER.

IN ACCORDANCE WITH THE OKLAHOMA UNDERGROUND FACILITIES DAMAGE PREVENTION ACT THE
CONTRACTOR SHALL NOTIFY THE OKLAHOMA ONE-CALL SYSTEM, INC. 48 HOUR PRIOR TO
EXCAVATION. OKLAHOMA ONE-CALL SYSTEM, INC. "CALL OKIE" 1-800-522-6543 OR 811.

ANY ITEM NOT COVERED IN THE STANDARD SPECIFICATIONS OR IN THE SPECIAL PROVISIONS OR THE
GENERAL NOTES OR SHOWN IN THE SUMMARY OF QUANTITIES SHALL BE CONSIDERED AS
INCIDENTAL CONSTRUCTION FOR WHICH THE CONTRACTOR IS RESPONSIBLE, BUT SHALL NOT
RECEIVE ADDITIONAL PAYMENT.

THE CONTRACTOR IS RESPONSIBLE FOR MARKING ALL CHANGES MADE TO THE PLANS AND
SPECIFICATIONS FOR THE PURPOSES OF ARCHIVING THE FINAL PLAN CHANGES. THE CONTRACTOR
SHALL MARK ALL CHANGES ON A SET OF SPECIFICATIONS AS PROVIDED WITH AN ACCURACY OF #1
FOOT. MARKED CHANGES SHOULD BE IN RED PEN, CLEARLY AND LEGIBLY, AND SHALL BE APPROVED
BY THE ENGINEER. FINAL PAYMENT MAY BE WITHHELD UNTIL THE PLANS HAVE BEEN MARKED AND
ARE SUBMITTED TO THE ENGINEER FOR PROCESSING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ALL TRAFFIC CONTROL
DEVICES DAMAGED, DESTROYED, OR REMOVED DURING CONSTRUCTION. ALL TRAFFIC CONTROL
DEVICES INSTALLED SHALL BE IN ACCORDANCE WITH THE LATEST TRAFFIC STANDARDS AND
SPECIFICATIONS AND SHALL CONFORM TO THE LATEST EDITION OF THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES. RELOCATE OR REPLACE ALL EXISTING WARNING AND REGULATORY
SIGNS AS NECESSARY. ALL STREET NAME SIGNS ARE TO BE RELOCATED AS NEEDED. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL RELOCATIONS AND INSTALLATION OR
REPLACEMENT. COST TO BE INCLUDED IN OTHER ITEMS.

ALL FEATURES OF THIS PROJECT INCLUDING, BUT NOT LIMITED TO, SIDEWALKS, CURBS, RAMPS, AND
CROSSWALK MARKINGS SHALL COMPLY WITH THE AMERICANS WITH DISABILITIES ACT,
ACCESSIBILITY GUIDELINES, AND THE INTERIM FINAL RULES FOR PUBLIC RIGHT OF WAY PUBLISHED
IN THE FEDERAL REGISTER, MONDAY JUNE 20, 1994.

L 12' | 12' | VARIES 12'-0' | 12 VARIES |
DRIVING LANE DRIVING LANE TURN LANE DRIVING LANE DRIVING LANE
TACK 2" ASPH. CONC. TYPE S4 (PG 70-28)
COAT / 2" COLD MILL
/
/ ‘———[ ———————————————————————————— e e e e e S i_%: _______ T_Jrj
EXISTNGCURB— = ————— =TT T T TS T T OO TTOTTTTTTTT N T T T T T T T T T T T e e EXISTING CURB
EXISTING PAVEMENT
TYPICAL SECTION NO. 1
ADD ALTERNATE #1
SUMMARY OF PAY QUANTITIES
PAY QUANTITY NOTES:
'TNEOM CSSE DESCRIPTION UNIT
(R-34) PRICE BID TO INCLUDE COST OF FOG SEAL, MEETING THE REQUIREMENTS OF 315 00’ TACK COAT GAL
SECTION 407 OF THE STANDARD SPECIFICATIONS. 301 06 |ASPHALT CONCRETE TYPE B (PG 7028 OK) ToN
309 00 |[COLD MILLING PAVEMENT (R-34) SY
856(A) | 8530 |TRAFFIC STRIPE (MULTHPOLYMER) (YELLOW) (4" WIDE) LF.
856(A) | 8530 |TRAFFIC STRIPE (MULTHPOLYMER) (WHITE) (4" WIDE) L.E:
856(A) | 8548 |TRAFFIC STRIPE (MUTLHPOLYMER) (YELLOW) (12" WIDE) LR
856 (A)| 8548 |TRAFFIC STRIPE (MUTLHPOLYMER) (WHITE) (12" WIDE) LF.
856(A) | 8555 |TRAFFIC STRIPE (MUTLHPOLYMER) (WHITE) (24" WIDE) L.F.
TYPICAL SECTION
PAY QUANTITIES & SUMMARIES
ADD ALTERNATE #1
PROJECT NO. FO5-W-LMA SHEETNO. ___A2

CLEVELAND COUNTY

TELEPHONE ROAD WIDENING
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G1.

G2.

G3.

G5.

G6.

G7.

G8.

Go.

G10.

G11.

G12.

G13.

G17.

G18.

GENERAL NOTES

THE CONTRACTOR IS RESPONSIBLE FOR THE LOCATION OF ALL UTILITES AND MUST HAVE ALL
UTILITIES LOCATED PRIOR TO COMMENCING ANY EXCAVATION. THE CONTRACTOR SHALL VERIFY THE
INVERT AND FLOWLINE ELEVATIONS OF ALL WATER LINES, SANITARY SEWERS, STORM DRAINS,
DRAINAGE STRUCTURES, AND SURFACE DRAINAGE COURSES PRIOR TO LAYING ANY NEW PIPE.

THE CONTRACTOR MUST CALL OKIE AT (405)840-5032 TO HAVE ALL PUBLIC UTILITIES (WATER AND
SANITARY SEWER LINES) AND FRANCHISED UTILITIES (ELECTRIC LINES, TELEPHONE CABLES, FIBER
OPTIC LINES, CABLE TELEVISION, GAS LINES AND OIL PIPELINES) LOCATED AT LEAST TWO (2) DAYS
PRIOR TO STARTING CONSTRUCTION. THE CONTRACTOR MUST CALL OKLAHOMA CITY TRAFFIC
OPERATIONS AT (405) 297-2085 FOR THE MARKING OF TRAFFIC SIGNAL CONDUIT AND
APPURTENANCES AT LEAST TWO (2) WORKING DAYS PRIOR TO STARTING WORK.

THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITY LINES AND STRUCTURES,
WHETHER SHOWN OR NOT, BOTH PUBLIC AND PRIVATE. ANY DAMAGE TO A UTILITY LINE OR
STRUCTURE, BECAUSE OF THE CONTRACTOR’'S ACTIONS, SHALL BE REPAIRED SOLELY AT THE
CONTRACTOR’S EXPENSE TO A CONDITION AS GOOD OR BETTER THAN THAT PRIOR TO THE
DAMAGE.

THE CONTRACTOR MUST CALL 9-1-1 IMMEDIATELY IF A NATURAL GAS PIPELINE IS CUT, DAMAGED OR
OTHERWISE DISTURBED.

THE CONTRACTOR IS RESPONSIBLE FOR THE PROMPT REPLACEMENT AND/OR REPAIR OF ALL
TRAFFIC CONTROL DEVICES AND APPURTENANCES DAMAGED OR DISTURBED DUE TO
CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF ALL PAVEMENT MARKINGS THAT WILL BE
IN CONFLICT WITH THE PROPOSED WORK.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING TRAFFIC ON CROSS STREETS. A
MINIMUM OF ONE LANE IN EACH DIRECTION SHALL BE MAINTAINED AT ALL TIMES.

THIS PROJECT SHALL BE CONSTRUCTED WITHOUT CLOSING THE EXISTING ROAD TO LOCAL AND
THROUGH TRAFFIC. SEE STANDARD SPECIFICATIONS FOR MAINTENANCE OF LOCAL AND THROUGH
TRAFFIC.

THE CONTRACTOR MUST NOTIFY ALL AFFECTED CITY UTILITY CUSTOMERS AT LEAST TWO (2)
WORKING DAYS PRIOR TO ANTICIPATED SERVICE INTERRUPTION. ALL WORK MUST BE CARRIED OUT
CAREFULLY TO MINIMIZE CUSTOMER SERVICE INTERRUPTION DURING CONSTRUCTION. STREETS
TEMPORARILY CLOSED TO THROUGH TRAFFIC DURING CONSTRUCTION SHALL REMAIN OPEN TO
LOCAL TRAFFIC TO THE MAXIMUM EXTENT PRACTICAL DURING THE WORK. DETOUR ROUTES SHALL
BE FURNISHED BY THE ENGINEER. THE CONTRACTOR SHALL FURNISH AND ERECT ALL DETOUR
SIGNAGE AS DIRECTED.

ALL CONSTRUCTION MATERIALS AND WORK SHALL CONFORM TO THE APPLICABLE CITY OF
OKLAHOMA CITY AND THE 2009 OKLAHOMA DEPARTMENT OF TRANSPORTATION (ODOT) STANDARDS
AND SPECIFICATIONS, AS REFERENCED IN THE PROJECT DOCUMENTS.

ALL ELEVATIONS SHOWN ARE ON THE MEAN SEA LEVEL (M.S.L.) DATUM. ALL DIMENSIONS TO CURB
ARE TO THE BACK OF CURB. ALL DIMENSIONS TO STREET “CENTERLINES” ARE TO THE CENTERLINE
OF THE RIGHT-OF-WAY OR SECTION LINE.

THE CONTRACTOR SHALL DEVELOP AND MAKE ALL DETALLED SURVEYS NEEDED FOR
CONSTRUCTION. THE COST OF THE CONSTRUCTION SURVEY AND STAKING SHALL BE INCLUDED IN
THE PRICE BID FOR OTHER ITEMS OF WORK.

ALL FENCES REMOVED AS A RESULT OF THE CONTRACTOR'S ACTIONS SHALL BE REPLACED IN KIND
WITH FENCING EQUAL TO OR BETTER THAN THE ORIGINAL FENCE. ALL COSTS FOR FENCE REMOVAL
AND REPLACEMENT SHALL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF WORK.

ALL WORK NOT CLASSIFIED AS A CONTRACT PAY ITEM SHALL BE CONSIDERED INCIDENTAL
CONSTRUCTION. THE COST FOR SUCH WORK SHALL BE INCLUDED IN PRICE BID FOR OTHER ITEMS.

ALL DISTURBED, UNPAVED AREAS WITHIN THE PROJECT LIMITS ON EASEMENTS AND RIGHT-OF-WAY
SHALL BE ADDED, FERTILIZED, AND WATERED IN ACCORDANCE WITH CITY OF OKLAHOMA CITY
STANDARD SPECIFICATIONS SECTION 840. “SODDING AND SPRIGGING”, AS REQUIRED UNDER THE
“SOLID SLAB SOD” PAY ITEM AS PROVIDED FOR ON THE PLANS. SODDED AREAS SHALL BE REPAIRED
AND MAINTAINED UNTIL ALL PORTIONS OF THE PROJECT ARE COMPLETE AND APPROVED FOR FINAL
ACCEPTANCE. ALL OTHER AREAS DISTURBED AS A RESULT OF THE CONTRACTOR’S ACTIONS SHALL
BE RESTORED IN A MANNER ACCEPTABLE TO THE OWNER TO A CONDITION AS GOOD OR BETTER
THAN THAT PRIOR TO THE DISTURBANCE AT NO EXPENSE TO THE OWNER.

SYMBOLS AND LEGENDS ARE DIAGRAMMATIC ONLY AND LOCATINS SHALL BE ADJUSTED FOR EXISTING
FIELD CONDITIONS, BUT NO MAJOR ALTERATIONS OR RELOCATIONS WILL BE MADE WITHOUT FIRST
CONSULTING WITH THE CITY OF MOORE AT (405) 793-5200.

CONTRACTOR SHALL COVER NEW SIGNAL HEADS WITH TRAFFIC SIGN AND SIGNAL COVER CONCEPTS
MODEL 3VLC COVERS OR APPROVED EQUAL WHEN SIGNAL HEADS HAVE BEEN INSTALLED ON MAST
ARMS. SIGNAL HEADS ARE TO REMAIN COVERED UNTIL TRAFFIC SIGNALS HAVE BEEN TURNED ON.
REMOVED COVERS TO BECOME THE PROPERTY OF THE CITY OF OKLAHOMA CITY. COST TO BE
INCLUDED IN OTHER ITEMS OF WORK.

REVIS IONS

NO.

DESCRIPTION

DATE

ADD ALTERNATE #1 PAY QUANTITIES
Telephone Rd. & S.W. 11th Street - Moore, OK

ITEMNO.

SECTION DESCRIPTION UNIT

QUANTITY

711-01

711 VIDEO DETECTION SYSTEM (SP) (3)] L.SUM

1.0

P

GENERAL INTENT NOTES

THE PLANS AND REFERENCED CONSTRUCTION SPECIFICATIONS DESCRIBE THE WORK
CONTEMPLATED AND IDENTIFY THE WORK TO BE DONE AND THE MATERIALS NECESSARY FOR
CONSTRUCTION. THESE PLANS ARE INTENDED TO BE FULLY EXPLANATORY. THE PLAN AND
SPECIFICATION DOCUMENTS SHALL BE CONSTRUED AND INTERPRETED AS A WHOLE AND
THEREFORE, ANYTHING SHOWN, INDICATED OR SPECIFIED IN ONE AND NOT THE OTHER, SHALL BE
INTERPRETED AS BEING SHOWN, INDICATED OR SPECIFIED IN BOTH.

MINOR DEVIATIONS FROM THE DESIGN LAYOUT ARE ANTICIPATED AND SHALL BE CONSIDERED
INCIDENTAL AND INCLUDED AS AN ORDINARY PART OF THE WORK. NO CHANGES THAT ALTER THE
CHARACTER OF THE WORK CAN BE MADE OR WILL BE PERMITTED BY THE OWNER WITHOUT THE
ISSUANCE OF A CHANGE ORDER.

NO PLEA OF IGNORANCE OF EXISTING CONDITIONS OR OF DIFFICULTIES OR CONDITIONS
ENCOUNTERED IN THE EXECUTION OF THE WORK WILL BE ACCEPTED AS AN EXCUSE FOR ANY
FAILURE OR OMISSION ON THE PART OF THE CONTRACTOR TO FULFILL EVERY DETAIL OF ALL OF THE
REQUIREMENTS IN THE CONTRACT DOCUMENTS GOVERNING THE WORK.

ADD ALTERNATE #1 PAY ITEM NOTES

THIS PROJECT INVOLVES THE INSTALLATION OF AVIDEO VEHICLE DETECTION SYSTEM. THEREFORE,
THE CONTRACTOR SHALL FURNISH AND INSTALL THE FOLLOWING:

A A PEEK VIDEO TRAK, ITERIS, OR ECONOLITE AUTOSCOPE SOLO TERRA 8 CHANNEL
PROCESSOR (OR APPROVED EQUAL) VEHICLE DETECTION SYSTEM UNIT INCLUDING A LAPTOP
COMPUTER. ALL NECESSARY CABLES, HARNESSES, MATERIALS, FITTINGS AND
MISCELLANEOUS COMPONENTS NECESSARY TO PROVIDE A COMPLETE AND OPERATIONAL
SYSTEM AT ONE (1) INTERSECTION. MINIMUM SPECIFICATIONS FOR THE COMPUTER SYSTEM -
INTEL 4TH GENERATION CORE i7 2.3ghZ PROCESSOR, 16 GB RAM, 1 TB HARD DRIVE, DIGITAL
MEDIA READER AND USB 2.0 PORTS.

ANY "APPROVED EQUAL" SHALL BE APPROVED BY THE CITY OF MOORE. SUCH A SYSTEM
SHALL BE CONSIDERED EXPERIMENTAL UNTIL A 12 MONTH TEST PERIOD HAS PROVEN THAT
THE SYSTEM CAN OPERATE SUCCESSFULLY WITH NO PROBLEMS. AT THE END OF THE 12
MONTH TEST PERIOD THE CITY WILL NEED TO SIGN OFF THAT THE SYSTEM HAS OPERATED
SUCCESSFULLY AND IS THEREBY APPROVE.

B. THREE (3) CAMERAS WITH ZOOM LENS CAPABILITY.

. VIDEO POWER CABLE SHALL BE AS PER THE MANUFACTURER SPECIFICATIONS.

D. VIDEO COAXIAL CABLE SHALL BE LOW LOSS PRECISION CABLE SUITED FOR OUTDOOR
APPLICATION. VIDEO CABLE SHALL BE BELDON 8281, WEST PENN P 806, OR APPROVED
EQUAL.

E. ONE DAY OF TRAINING FOR CITY PERSONNEL IN THE USE AND MAINTENANCE OF THE SYSTEM

SHALL BE PROVIDED BY A MANUFACTURER'S REPRESENTATIVE. DOCUMENTATION OF THE
TRAINING PROVIDED SHALL BE PROVIDED FOR THE ENGINEER.

@]

ADD ALTERNATE #1

Design|MSH| 03/31/17

08-31-19
DATE
Traffic Engineering Consultants, Inc.
6000 S. Western, Suite 300 - Oklahoma City, OK 73139,
Ph: 405-720-7721, Fax: 405-720-9848, Web: www.tecok.com

Project No.

pravn |56 | 03/31/17 | INSTALLATION OF VIDEO DETECTION
PAY QUANTITIES AND NOTES

[-05-W-LMA Sheet No. __A3

CLEVELAND COUNTY




[ coLbMILLING

12" SOLID|
\WHITE LINES

33" STATUTORY
ROMW.

SIGNING AND STRIPING

_
12" SOLID YELLOW DIAGONAL LINE '-

12" SOLID WHITE LINE
24" STOP BAR

=
o
o
e
N
~
o
N
S
Q
el

[ coLD MILLING

Removals 2

CLEVELAND COUNTY

ADD ALTERNATE #1

DESCRIPTION
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DESCRIPTION UNITS QUANTITY
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" DASHED WHITE LINE 660.00
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POLE "D"
EXISTING

CONTROLLER "A"
EXISTING

POLE "C"
EXISTING

ADD ALTERNATE #1

LEGEND

memmmmmen 11" ELECT. CONDUIT
e 2" ELECT. CONDUIT
tmemamem 37 FIECT. CONDUIT
vimomimom 4" ELECT. CONDUIT
————— EXISTING CONDUIT
O SIZE T PULL BOX
X EXISTING PULL BOX
O SIZE I11 PULL BOX

A stryice oLt
< cONTROLLER
— PEDESTRIAN PUSH BUTTON
LEIWALK AND DON'T WALK
SIGNAL HEAD WITH BACKPLATE
——a [ UMINAIRE WITH MAST ARM
> OPTICAL DETECTOR
» VIDEO DETECTION
T STREET NAME SIGN
@————— MAST ARM WITH POLE
SIGNAL HEAD NO.

MAST ARM & POLE

Traffic Engineering Consultants, Inc.
6000 S. Western, Suite 300 - Oklahoma City, OK 73139,
Ph: 405-720-7721, Fax: 405-720-9848, Web: www.tecok.com

‘q L \@ WITH ABOVE SYMBOLS
LL O* DETECTOR LQOP/
:l VIDEO DETECTION AREA
M . P.E. # 23310
C.A. # 1160, RENEWAL 06-30-17 Design|MSH] 03/31/17
o5-21-1" orown Jccc] 03731717 | INSTALLATION OF VIDEO DETECTION
DATE

TELEPHONE RD. & S.W. 11th ST.
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0
GENERAL NOTES > B
e
. REFER TO LAYOUT PLAN FOR LOCATION OF ALL WALLS AND COLUMNS. ‘ — \\
2. TIE ALL COLUMN AND WALL FOOTINGS. / o ?El
1 -
3. FINISH GRADE TO BE A MINIMUM OF 3" ABOVE TOP OF FOOTINGS. \
4. FOR BRICK/STONE VENEER OVER FRAMED OR C MU, CONTRACTOR TO INSTALL MASONRY WALL TIES ON ALL U} O
WALLS @ 8" O.C. FOR STONE MASONRY AND @ 24" O.C. FOR BRICK MASONRY. (TYPICAL) | | . X,
5. HOLD TOPS OF WALLS LEVEL-WHERE SLOPING SITES EXIST, CONTRACTOR IS TO SEEK LANDSCAPE ARCHITECT'S , A ——a =N
APPROVAL PRIOR TO STEPPING WALLS AND FOOTINGS. & M o 4,
Vi I I U
6. WRITTEN DIMENSIONS HAVE PRIORITY OVER SCALED DIMENSIONS. | an 4 L \)“ FROFPOSED WALL
| — < LOCATION
1. 1/2" EXPANSION JOINTS W/ BACKER-RODS, (SIZE ACCORDING TO INDUSTRY STANDARDS), WITH DOW-CORNING 790 ‘ S o N
SILICONE SEALANT, (OR EQUAL), ARE TO BE USED WHEREVER WALLS AND/OR COLUMNS ARE JOINED, AND MAY BE - - - | B B i 0 NN
USED WHERE WALLS STEP UP/DOWN. | q .
8. CONTRACTOR TO PROVIDE MATERIAL SAMPLES TO OWNER FOR APPROVAL. | B - y ~ ﬁ > .
/ - 7771
CONTRACTOR TO PROVIDE OWNER A 3' x 3' MASONRY SAMPLE WITH STONE, BRICK AND MORTAR FOR OWNER'S | - |
APPROVAL. i |
l0. ELECTRICAL ¢ IRRIGATION CONTRACTORS TO COORDINATE LOCATION OF SERVICE CONNECTIONS, CONTROLLERS, A o o PN o OVERHEAD ELECTRIC o o o rLO .y o o o
BACKFLOW PREVENTER, ECT. WITH OWNER. | “ ‘L X
Il. CONTRACTOR TO INSURE THAT ALL DRAWINGS MEET APPLICABLE STATE AND LOCAL CODES. ‘ | ]
2. CONTRACTOR TO OBTAIN ALL NECESSARY PERMITS PRIOR TO WORK COMMENCING. e

3. SURVEYOR TO CALCULATE COORDINATES AND STAKE THE LAYOUT OF THE PROJECT FOR THE SUB-CONTRACTOR.

LIGHTING NOTES

I.  ELECTRICAL CONTRACTOR TO PAINT ALL EXPOSED PARTS OF NEW ELECTRICAL SYSTEM, COLOR TO MATCH

PAINT OF LIGHTING FIXTURES.

TUG TUG ~TUG TG TUG TG

2. ELECTRICAL CONTRACTOR TO BE FULLY RESPONSIBLE FOR ALL PROJECT PERMITS WITHIN THE SCOPE OF THIS

DOCUMENT.

ELECTRICAL CONTRACTOR TO BE FULLY RESPONSIBLE FOR MEETING ALL CITY ELECTRICAL CODES.

4. FINAL LOCATION OF LIGHTING LAYOUT TO BE APPROVED BY OWNER'S REPRESENTATIVE. ‘

ELECTRICAL CONTRACTOR TO PROVIDE ELECTRICAL PANEL TRANSFORMER, MASTER TIMER CONTROL PANEL, ‘

AND OTHER ELECTRICAL EQUIPMENT REQUIRED AS SHOWN IN THE PLANS.

EUG
EUG

T T 9n3

6. PROVIDE ELECTRICAL DUPLEX RECEPTACLE FOR THE FOLLOWING: ONE FOR IRRIGATION HEAT TAPE AND ONE \
FOR IRR. CONTROLLER (WATERPROOF).

ELECTRICAL CONTRACTOR TO PROVIDE PANEL AND METER CAN WITH PSO DOWNER. ‘

&. PROJECT SIGN LIGHTING ON BY PHOTOCELL AND OFF BY TIME CLOCK.

NO SUBSTITUTIONS OR EXCEPTIONS UNLESS APPROVED BY LANDSCAPE ARCHITECT.

TUG TUG TUG TUG
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LANDSCAPE MATERIAL LIST

MATERIAL NAME

Abelia X grandiflora 'Rose Creek!
Rose Creek Abelia

Calomogrostis acutifolia 'Karl Foerster!
Kaorl Foerster's Featherreed Grass

Coreopsis verticillata 'Zagreb!'
Zogreb Coreopsis

Hesperaloe parviflora Perpa
Braokelights Red Yucca

Hydrongea gquercifolia Pee Wee'
Oakleaf hgdramgea

Hemerocallis 'Stella de Oro'
Stella de Oro Daylily

llex X 'Conaf'
Oak Leaf Red Holly

Lagerstroemia indica x fauriel Natchez' (Stondard)
Single Trunk Natchez Grape Myrtle

Liriope muscari Variegatum'
Variegated Liriope

Nandina domestica 'Gulf Stream’
Gulf Stream Nandina

Perovskia atriplicifolia
Russiaon Sage

Salvia mwcrophg\\a x greggii
Heatwave Blaze Sage

U-2 Bermuda Sod
Cedar Mulch
Back To Nature

Qgersom‘s Steel Bed Edging

CAL:GALLON, A: ALTERNATE NUMBER ONE, ABH: AT BREAST HEIGHT

THE MATERIAL LIST 1S PROVIDED FOR THE CONTRACTOR'S CONVENIENCE. THE LANDSCAPE CONTRACTOR 1S RESPON-

SIZE/REMARK

lo-12" H.

24" O.C.
5-1&" H.

24" O.C.
lo-12" H.

5" 0.C.
[2-15" H.

24" O.C.
3-4' H.
36-42" O.C.
2" H.

1" o.c.

T7-8' H

Full to ground
&-9' H.
(5\)’13\6 Trunk,)

2" o.C.
&-10" H.
&" o.C.
[2-15" H.
24" o.C.
24" H.

30" ocC.

N/A
3 CF.
3 C.F.

/" BY 4"

proximate), B¢B:BALLED ¢ BURLAPPED

TYPE

2 GAL.

3 GAL
| GAL.
3 GAL

5 GAL.

| GAL

B&B

45 ©AL.

| GAL

2 GAL
| GAL.
| GAL.

SF.
| BAGS
| BAG
L.F.

SIBLE FOR FIGURING ALL QUANTITIES FROM THE PLANTING PLAN AND COVERAGES FOR ALL BED AREAS. WHEN
DISCREFPANCIES OCCUR BETWEEN THE MATERIAL LIST AND THE PLANTING PLAN, THE PLANTING FPLAN SUPERSEDES THE

MATERIAL LIST IN ALL CASES. THE LANDSCAPE CONTRACTOR WILL BE RESPONSIBLE FOR ALL PLANTS AND COVERAGE

OF BED AREAS ON THE PLANTING PLAN.

PILAINITIING NOTES

BASE 1S NOT SURVEYED INFORMATION CONDITIONS WILL VARY ON SITE. CONTRACTOR TO MAKE PLANT MATERIAL ADJSTMENTS

TO MEET SITE CONDITIONS AFTER PRIOR APPROVAL BY THE LANDSCAPE ARCHITECT OR OWNER.

2. OUTLINE ALL PLANTING BEDS FOR APPROVAL BY THE LANDSCAPE ARCHITECT PRIOR TO COMMENCING WITH BED PREPARATION.
STAKE ALL TREE LOCATIONS FOR APPROVAL BY THE LANDSCAPE ARCHITECT PRIOR TO DIGEGING TREE PITS.

4. REMOVE ALL WEEDS AND GRASSES FROM PLANTING BEDS.
APPROVED MEANS.

w

IF BERMUDA GRASS IS PRESENT, IT SHALL BE ERADICATED BY

5. STEEL EDGING AT ENTRY SHALL BE /8" X 4" STEEL LANDSCAPE EDGING WITH STEEL STAKES AS MANUFACTURED BY JOSEPH
RYERSON; DALLAS, TEXAS., EDGING AROUND RESIDENTIAL UNITS TO BE SHOVEL CUT, SMOOTH FLOWING INDICATED ON PLAN.

6.  WITHIN APPROVED BED AREAS, PREPARE SOIL BY ROTO-TILLING THREE INCHES (3") OF COMPOST (BACK TO NATURE SOIL COND-

TIONER) OVER THE ENTIRE BED AREA TO A DEPTH OF SIX INCHES (6").
7. ALL TREES SHALL BE PLANTED AT LEAST 5' FROM BUILT STRUCTURES AND SIDEWALKS. ALL VEGETATION MUST BE PLANTED IN
SUCH A MANNER THAT SIGHT DISTANCE TRIANGLES ARE NOT OBSTRUCTED.

&. SPREAD AN EVEN THREE INCHES (3") LAYER OF MULCH OVER THE ENTIRE PLANTING BED AND WITHIN ALL TREE WELLS.
ON ALL TREES THE TOP SIX INCHES (6") OF BACKFILL SHALL CONSIST OF A |:| MIXTURE OF COMPOST TO SOIL.

9. AROUND ALL TREES FORM A CIRCULAR RING FREE OF VEGETATION. CIRCLE SHALL BE TRUE IN FORM AND CENTERED ON TREE.

0. ALL TREES SHALL BE STAKED WITH TWO (2) GREEN METAL SPLIT TEE FENCE POSTS AND TIED WITH WIRE THROUGH THE HOSE AS
PER DETAIL.

I APPLY OSMOCOTE AT A RATE OF 1/2 POUND PER TREE AND | POUND PER 100 SQUARE FEET TO SHRUB AND GROUNDCOVER
PLANTING BEDS.

SODDING NOTES

REFER TO LANDSCARPE MATERIAL LIST FOR SOD TYPE.
FINE GRADE LANWN AREAS TO SMOOTH, EVEN SURFACE WITH A LOOSE, UNIFORMLY FINE TEXTURE. FLOAT SMOOTH TO REMOVE
RIDGES AND FILL DEPRESSIONS AS REQUIRED TO DRAIN.
APPLY APPROVED FERTILIZER ON FINISH GRADE PRIOR TO SOD INSTALLATION AT A RATE OF ONE (1) POUND OF ACTUAL NITROGEN

PER 1000 SQUARE FEET.

LAY SOD TO FORM A SOLID MASS TIGHTLY-FITTED JOINTS. DO NOT OVERLAY EDGES. STAGGER STRIPS TO OFFSET JOINTS IN
ADJACENT COURSES.
WATER S0D LIGHTLY THEN ROLL WITH A WATER FILLED COMMERCIAL LANWN ROLLER TO ENSURE CONTACT WITH SUBERADE AND TO
INSURE A SMOOTH SURFACE FREE OF CLUMPS AND DEPRESSIONS.
ON 3:| SLOPES OR GREATER 20D SHALL BE INSTALLED PERPENDICULAR TO SLOPE AND SECURED WITH APPROVED WOOD STAKES
AS NEEDED TO PREVENT SOD FROM SLOUGHING OFF SLOPES.
THE SITE IS TO BE KEPT CLEAN AND ORDERLY. ALL TRASH, INCLUDING DEBRIS FROM REMOVING WEEDS OR ROCKS FROM SODDED
AREAS, SHALL BE REMOVED FROM THE SITE AS WORK PROGRESSES. ALL PAVED AREAS SHALL BE KEPT CLEAN BY HOSING

AND/OR SIWEEPING.
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NOTES

|) FOOTING DESIENS ARE BASED ON A SOIL BEARING VALUE OF 1500
POUNDS PER SQUARE FOOT (PSF). PDE WAS NOT PROVIDED A SOILS
REPORT ON THIS PROJIECT.

2) CONCRETE COMPRESSIVE STRENETH TO BE 3000 PSl (MIN) AT THE END

5"'5"

PREPARED FOR:

3 OF 22 DAYS. CITY OF MOORE
1 2) REINFORCING STEEL TO MEET AS.TM. SPECIFICATIONS A-65 GRADE €0
= _ | — L] LATEST REVISION.
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REINFORCING.

5) MASONRY - PROVIDE CONTROL JOINTS @ 20'-0" ©.C. (MAX) IN EXTERIOR
MASONRY WALLS

301 N. BROADWAY
MOORE, OK 73160
(405) 793-5000
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Exhibit D

NON-COLLUSION AFFIDAVIT OF VENDOR

The following affidavit MUST accompany your response to this proposal.

COUNTY OF ) SS.

STATE

OF )

AEFIDAVIT

, declare under oath, under penalty of perjury, That I am

lawfully qualified and acting officer and/or agent of

(Firm’s Name)

and that:

1.

That the affiant has not been party to any collusion among proponents in restraint of freedom of
competition by agreement to propose at a fixed price or to refrain from making a proposal; or
with any official of the state or political subdivision of the State, including The City of Moore, as
to quantity, quality, or price in the matter of the attached proposal, or any other terms of said
prospective contract; or in any discussions between proponents and any official of the state,
including the City of Moore, concerning the exchange of money or other thing of value for special
consideration in the letting of a contract and,

2. , has not pled guilty to or been convicted of a
(Firm’s Name)
felony charge for fraud, bribery, or corruption involving sale of real or personal property to any
state or any political subdivision of a state.

2. That no person, firm, corporation subsidiary, parent, predecessor or other entity affiliated with
or related to has been convicted of a

(Firm’s Name)

felony charge for fraud, bribery, or corruption relating to sale of real or personal property to any
state or political subdivision of a state.

(Officer or Agent)

Subscribed and sworn to before me this day of ,

(SEAL)

My Commission Expires (Notary Public)



Exhibit E: Byrd Amendment Certification

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-

LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in
the award documents for all sub-awards at all tiers (including subcontracts, sub-
grants, and contracts under grants, loans, and cooperative agreements) and that all
sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than

$100,000 for each such failure.

Signature

Printed Name

Position

Date




Exhibit F: Certification Regarding Debarment,

Suspension, and Other Responsibility Matters

In accordance with 2 CFR Part 2424 and 24 CFR Parts 5, 6, et al (US Department of Housing and Urban
Development: Implementation of OMB Guidance on Debarment and Suspension; Final Rule) the
Respondent certifies, to the best of his or her knowledge and belief, that:

(1) No employee of the Respondent who will materially participate in the Respondent’s delivery of
labor or work product under this RFP is currently suspended or debarred under the applicable
laws or regulations in effect on the date of certification;

(2) No sub-contractor, partner or other party who will materially participate in the Respondent’s
delivery of labor or work product under this RFP is currently suspended or debarred under the
applicable laws or regulations in effect on the date of certification.

(3) The undersigned Respondent shall require that the language of this certification be included in
the award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall
certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than

$100,000 for each such failure.

Signature

Printed Name

Position

Date




Exhibit G:

Instructions: If the Respondent is a Minority Owned Business (MOB) or Women Owned Business (WOB)
or qualifies as a Section 3 business, the Respondent completes Form F.1. If the Respondent intends to
utilize a MOB/WOB or Section 3 business in the performance of the proposed contract, the respondent

completes Form F.2

G.1: CERTIFICATION AS A MINORITY OWNED,
WOMEN OWNED OR SECTION 3 BUSINESS

l, certify that is a

Minority Owned, Women Owned or Section 3 Business.

Business Registered Name

Business Registered Address 1

Business Registered Address 2

State of Registration

Certificate or Registration Number

Certifying Agency

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. The City reserves the right to withdraw or terminate the

proposed contract should the representation of fact be false.

Signature

Printed Name

Position

Date




G.2: STATEMENT OF INTENT OF
MOB/WOB/SECTION 3 UTILIZATION

l, certify that will

utilize Minority Owned Business (MOB) or Women Owned Business (WOB) as subcontractor(s),
vendor(s), supplier(s), or professional service(s). The estimated dollar value of the amount that we plan

to pay the MOB or WOB subcontractor(s), vendor(s), supplier(s), or professional service(s) is

WOB Section 3 Name of

Description of Work MOB Amount Amount Amount MOB/WOB/Section 3

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. The City reserves the right to withdraw or terminate the

proposed contract should the representation of fact be false

Signature

Printed Name

Position

Date




EXHIBITH

Form 4400 - A: Uniform Cost/Price Analysis

Complete Form 4400 for the RFP by defining each Benchmark or Deliverable where
a payment is expected, the Target Date for Delivery, the amount of Payment, and

the Percent of the Total Bid

Benchmark or Deliverable

Target Date

Amount

Percent of Total Bid

TOTAL BID




EXHIBITH

Form 4400 - B: Hourly Rates

Complete Form 4400-B for the RFP by identifying each employee, their postion

(Employee; Contract Employee; Sub-Contractor); and their hourly rate

Name of Employee or Sub Contractor

Position

Hourly Rate




Exhibit I: Conflict of Interest Certification

In accordance with 24 CFR 85.36(b)(3) the Bidder certifies that no member, officer, or employee
of the City or its designees or agents, no member of the governing body of the City of Moore in
which the program is situated, and no other public official of the City who exercises any functions
or responsibilities with respect to the program during his tenure or for one year thereafter, has
any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof for work
to be performed in connection with the program assisted under the Agreement. The Bidder shall
incorporate, or cause to be incorporated, in all subcontracts, a provision prohibiting such interest

pursuant to the purposes of Section 24 CFR part 85.36 (3).

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000

and not more than $100,000 for each such failure.

Bidder Name

Signature

Printed Name

Position

Date




Federal Labor Standards Provisions

U.S. Department of Housing
and Urban Development
Office of Labor Relations

Applicability

The Project or Program to which the construction work
covered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract
pursuant to the provisions applicable to such Federal
assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics
employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor and
such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under Section I(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer’'s payroll records accurately
set forth the time spent in each classification in which
work is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the
workers.

(ii) (a) Any class of laborers or mechanics which is not
listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria
have been met:

(1) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the
construction industry; and

(3) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of
Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

(c) In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree on
the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions, including
the views of all interested parties and the recommendation
of HUD or its designee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(2)(ii)(b) or (c) of this paragraph, shall be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in
the classification.

(iifi) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part
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of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the
accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or
helper, employed or working on the site of the work, all or
part of the wages required by the contract, HUD or its
designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractor to the respective employees to whom they
are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic
records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section I(b)(2)(B) of the Davis-bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in Section I(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week
in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required
to be maintained under 29 CFR 5.5(a)(3)(i) except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee’s
social security number). The required weekly payroll
information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to
HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this subparagraph for
a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contains the
information required to be provided under 29 CFR 5.5
(a)(3)(ii), the appropriate information is being maintained
under 29 CFR 5.5(a)(3)(i), and that such information is
correct and complete;
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(2) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

(c) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by subparagraph
A.3.(ii)(b).

(d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
231 of Title 31 of the United States Code.

(iti)  The contractor or subcontractor shall make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcription by authorized
representatives of HUD or its designee or the Department
of Labor, and shall permit such representatives to
interview employees during working hours on the job. If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as
to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who

is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly
rate) specified in the contractor’'s or subcontractor's
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registered program for the apprentice’s level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a
different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(itf) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant ‘,to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee’'s level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by
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the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event the Employment and Training Administration
withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Part 5
shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will
insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of its subcontractors) and HUD or
its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (i) Certification of Eligibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor’'s firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be

awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(ii) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(iti) The penalty for making false statements is prescribed
in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
“Federal Housing Administration transactions”, provides in
part: “Whoever, for the purpose of . . . influencing in any
way the action of such Administration..... makes, utters or
publishes any statement knowing the same to be false.....
shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The
provisions of this paragraph B are applicable where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
individual is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor responsible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in
subparagraph (1) of this paragraph, in the sum of $10 for each
calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment
of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.

Previous editions are obsolete
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(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC
3701 et seq.

(3) The contractor shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.

Previous editions are obsolete
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General Decision Number: 0K170022 01/06/2017 0K22
Superseded General Decision Number: 0K20160022
State: Oklahoma

Construction Type: Highway

Counties: Canadian, Cleveland, Grady, Lincoln, Logan and
McClain Counties in Oklahoma.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.20 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2017. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under the EO is available at
www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2017
*  SUOK2011-009 04/18/2011
Rates Fringes
Traffic signal installer....... $ 17.37
CARPENTER (Includes Form Work)...$ 13.32

CEMENT MASON/CONCRETE FINISHER

Canadian.....eeeeiinnnneennn $ 12.44

Cleveland.......ccvvvvvvenenn. $ 12.55

Grady, Lincoln, Logan....... $ 12.47

McClain..vevee i nnnneennn $ 11.93
IRONWORKER, REINFORCING.......... $ 13.63
TRONWORKER, STRUCTURAL......vvu.. $ 14.21
LABORER

Asphalt Raker and Shoveler..$ 11.31
Common or General

Canadian County............ $ 10.05
Cleveland County........... $ 10.62
Grady and Logan Counties...$ 10.55
Lincoln County............. $ 10.17
McClain County............. $ 10.37
LandsCape. .veeueerennneranns $ 9.63

Pipelayer.....covveieennnenns $ 12.50



Power Tool Operator

(Includes Chipping Guns

and Handheld Concrete Saws).$
Traffic Control (Includes
Flagger, Setting Up and
Moving Cones/Barrels)....... $

POWER EQUIPMENT OPERATOR:

Asphalt Paver Screed........ $
Asphalt Paving Machine
Canadian County............ $
Cleveland County........... $
McClain County............. $

Remaining Counties......... $
Asphalt Plant............... $
Backhoe/Trackhoe

Cleveland County........... $

Remaining Counties......... $
Bobcat/Skid Loader.......... $
BroOM. ¢ v vvieieeeinnennnnns $
Bulldozer

McClain County............. $

Remaining Counties......... $
Concrete Paving Machine..... $
Concrete Saw

Cleveland County........... $

Remaining Counties......... $
CraNE. sttt eniienenenannnns $
Distributor Truck........... $
Excavator......coveiiiiennn $
Grader/Blade

Canadian County............ $
Cleveland County........... $

Remaining Counties......... $
Loader (Front End)

Cleveland County........... $

Remaining Counties......... $
MechanicC....vvveverinnnnnnn. $
Milling Machine............. $
=] Y $
(0T =Y o $
Roller (Asphalt)

Canadian County............ $
Cleveland County........... $
McClain County............. $

Remaining Counties......... $
Roller (Dirt Compaction)....$
Scraper

Canadian County............ $
Cleveland County........... $

Remaining Counties......... $
Striping Machine............ $
Tractor/Box Blade........... $
Trencher......cieiieennnnn. $

TRUCK DRIVER

Dump Truck
Cleveland County........... $
Remaining Counties......... $
Flatbed Truck.......ccvn... $
Lowboy/Float................ $
Off the Road Truck.......... $
Pickup Truck......coovuuenn. $

Tandem Axle/Semi Trailer
Canadian County............ $



Cleveland County........... $ 12.37
Remaining Counties......... $ 13.72
Water Truck................. $ 12.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. ©7/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.



Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:



Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



CONTRACT

BETWEEN THE CITY OF MOORE, OKLAHOMA AND

FOR ON-DEMAND CONSTRUCTION SERVICES

Preamble

This Contract is entered into between the City of Moore, Oklahoma (“the City”), a municipality,

with principal offices at 301 N. Broadway, Moore, Oklahoma 73160 and

-(Company Name)-----(Company Type)-------- (Address of Principal Offices)

WHEREAS, the City requires the services of (INSERT COMPANY NAME) (“the Contractor”) as an
on-demand public works construction contractor to perform construction services as described

herein;
WHEREAS, the Contractor has agreed to provide said services, to the extent outlined herein;

NOW THEREFORE, in consideration of the premises and conditions set forth below the party’s

contract;



Section 1: Term and Termination

1) The term of the contract shall be from (---(Month)-----(Day)---(Year)---) through (---(Month)----
-(Day)---(Year)--);

2) The term may be extended in increments of one year for up to five years from the initial

Contract date upon the written agreement of the City and the Contractor;
3) The Contract may be terminated in whole or in part as follows:

(1) By the City of Moore, if a Contractor fails to comply with the terms and conditions of a

Federal award;
(2) By the City of Moore for cause;

(3) By the City of Moore with the consent of the Contractor, in which case the two parties
must agree upon the termination conditions, including the effective date and, in the case

of partial termination, the portion to be terminated; or

(4) By the Contractor upon sending to the City of Moore written notification setting forth
the reasons for such termination, the effective date, and, in the case of partial
termination, the portion to be terminated. However, if the City of Moore or HUD
determines in the case of partial termination that the reduced or modified portion of the
Federal award or sub-award will not accomplish the purposes for which the Federal award

was made, the City of Moore may terminate the Federal award in its entirety.

(c) When a Federal award is terminated or partially terminated, the City of Moore and the
Contractor remain responsible for compliance with the requirements in 2 CFR 200.343
Closeout and 2 CFR 200.344 Post-closeout adjustments and continuing responsibilities.
References: (2 CFR 200.339; 78 FR 78608, Dec. 26, 2013, as amended at 80 FR 43309, July 22,
2015)



4) The Contract may be amended as provided for in Section 8: Modification or Amendment

Section 2: Scope of Services

GENERAL

1) The work will consist of a selected on-demand construction services contractor building
various projects or construction tasks though out the City of Moore as task orders are issued by
the Assistant City Manager or his designee. These municipal projects including but not limited to:
various on-demand construction services such as roadway repairs, rehabilitation, reconstruction
or new construction; sidewalk repair, reconstruction or new construction; multi-modal trail
repair, reconstruction or new construction; storm water drainage repairs, reconstruction or new
construction; traffic signal repair, rehabilitation and reconstruction; emergency construction
services that would include snow/ice removal, storm damage debris collection and removal and
emergency traffic control; and any other special projects as deemed necessary by the City of
Moore or The Moore Public Works Authority (hereinafter referred to as the City of Moore). Some
projects will be federally funded by the Department of Housing and Urban Development (HUD)
and will adhere to federal regulations. When assigned a construction project or construction task,
the contractor or contractors will be required to provide cost estimates on these specific projects
and cooperate with the city in meeting these estimates. The Contractor will provide all necessary

construction crews with adequate staffing to complete assigned projects.

2) The Contractor shall provide all equipment to complete the assigned construction projects or
construction tasks. This equipment shall all be in good operating condition. The contractor shall
also provide its own tools, fuel, safety equipment, communications equipment, and manually

operated tools, local or mobile field office, and office equipment.

3) All work and materials will comply with the current version of the City of Moore Standard
Specification for the Construction of Public Improvements with all amendments and revisions

included (hereafter referred to as “standard specifications”) and the City of Moore Construction



Standard Details (hereafter referred to as “standard details). When these standard specifications
and standard details do not address certain construction tasks or certain required construction
materials, then the Oklahoma Department of Transportation Standard Specifications for Highway

Construction will govern

(INSERT SPECIFIC SCOPE OF SERVICES)



Section 3: General Terms and Conditions

Laws and Regulations

The Community Development Block Grant — Disaster Recovery (CDBG-DR) allocation to the City of

Moore is governed by the following laws and regulations:

(a)

The Housing and Community Development Act of 1974;

(b) Section 312 of the Robert T. Stafford Disaster Relief and Emergency Assistance Act (42

(c)

(d)

(e)
(f)

(i)

(k)

U.S.C.5155), as amended;

Section 18 of the Small Business Act, as amended (14A U.S.C. 647) 44 CFR 206.191 Duplication of
Benefit

Duplication of Benefits Federal Register, Vol. 76, No0.221, November 16,2011 (76 FR 71060)
Public Law 113-2:

Disaster Relief Appropriations Act, 2013 (at HR 152-34)

The HUD Federal Register Notice at 78 FR 14329 published March 5, 2013

HUD Federal Register Notice at 78 FR 23578 published April 19, 2013

HUD Federal Register Notice at 78 FR 76154 published December 16, 2013

The applicable laws of the State of Oklahoma; and

By the laws and regulations promulgated by the City for the CDBG-DR program.

In addition to the citations noted, the CDBG-DR allocation is also subject to “cross-cutting”

Federal requirements referenced herein and contained in 2 CFR 200 Sub-part F — Appendix

Federal Changes

Contractor shall at all times comply with all applicable Federal regulations, policies, procedures

and di

rectives, including without limitation those listed directly or by reference in this Contract

between the City of Moore Department of Capital Planning and Resiliency and the Contractor, as
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such Federal regulations, policies, procedures and directives may be amended or promulgated
from time to time during the term of this contract. Contractor’s failure to so comply shall

constitute a material breach of this contract. Reference: (49 CFR Part 18)
Compliance with the Copeland “Anti-Kickback” Act

1.) Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by
any other manner whatsoever induces any person employed in the construction, prosecution,
completion or repair of any public building, public work, or building or work financed in whole
or in part by loans or grants from the United States, to give up any part of the compensation to
which he is entitled under his contract of employment, shall be fined under this title or

imprisoned not more than five years, or both.

1.) In General.—The Secretary of Labor shall prescribe reasonable regulations for contractors
and subcontractors engaged in constructing, carrying out, completing, or repairing public
buildings, public works, or buildings or works that at least partly are financed by a loan or grant
from the Federal Government. The regulations shall include a provision that each contractor
and subcontractor each week must furnish a statement on the wages paid each employee
during the prior week. References: (18 U.S.C. 874) as supplemented in Department of Labor

regulations (29 CFR part 3).
Compliance with the Davis-Bacon Act

1.) The contractor or subcontractor shall pay all mechanics and laborers employed directly on the
site of the work, unconditionally and at least once a week, and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates not
less than those stated in the advertised specifications, regardless of any contractual relationship
which may be alleged to exist between the contractor or subcontractor and the laborers and

mechanics;

2.) The contractor will post the scale of wages to be paid in a prominent and easily accessible

place at the site of the work; and
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3.) There may be withheld from the contractor so much of accrued payments as the contracting
officer considers necessary to pay to laborers and mechanics employed by the contractor or any
subcontractor on the work the difference between the rates of wages required by the contract to
be paid laborers and mechanics on the work and the rates of wages received by the laborers and
mechanics and not refunded to the contractor or subcontractors or their agents. References: (40

U.S.C. 276a to 276a—7) as supplemented by Department of Labor regulations (29 CFR part 5).
Compliance with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act.

1.) The Contract Work Hours and Safety Standards Act requires that laborers or mechanics shall
be paid wages at a rate not less than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in any workweek. In the event of violation of this provision, the
contractor and any subcontractor shall be liable for the unpaid wages and in addition for
liquidated damages, computed with respect to each laborer or mechanic employed in violation of
the Act in the amount of $25 for each calendar day in the workweek on which such individual was
required or permitted to work in excess of forty hours without payment of required overtime
wages. Any contractor of subcontractor aggrieved by the withholding of liquidated damages shall
have the right to appeal to the head of the agency of the United States (or the territory of District
of Columbia, as appropriate) for which the contract work was performed or for which financial

assistance was provided.

2.) Findings and recommendations of the Agency Head. The Agency Head has the authority to
review the administrative determination of liquidated damages and to issue a final order
affirming the determination. It is not necessary to seek the concurrence of the Administrator but
the Administrator shall be advised of the action taken. Whenever the Agency Head finds that a
sum of liquidated damages administratively determined to be due is incorrect or that the
contractor or subcontractor violated inadvertently the provisions of the Act notwithstanding the
exercise of due care upon the part of the contractor or subcontractor involved, and the amount
of the liquidated damages computed for the contract is in excess of $500, the Agency Head may

make recommendations to the Secretary that an appropriate adjustment in liquidated damages
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be made or that the contractor or subcontractor be relieved of liability for such liquidated
damages. Such findings with respect to liquidated damages shall include findings with respect to

any wage underpayments for which the liquidated damages are determined.

3.) The recommendations of the Agency Head for adjustment or relief from liquidated damages
under paragraph (a) of this section shall be reviewed by the Administrator or an authorized
representative who shall issue an order concurring in the recommendations, partially concurring
in the recommendations, or rejecting the recommendations, and the reasons therefor. The order
shall be the final decision of the Department of Labor, unless a petition for review is filed
pursuant to part 7 of this title, and the Administrative Review Board in its discretion reviews such
decision and order; or, with respect to contracts subject to the Service Contract Act, unless
petition for review is filed pursuant to part 8 of this title, and the Administrative Review Board in

its discretion reviews such decision and order.

4.) Whenever the Agency Head finds that a sum of liquidated damages administratively
determined to be due under section 104(a) of the Contract Work Hours and Safety Standards Act
for a contract is $500 or less and the Agency Head finds that the sum of liquidated damages is
incorrect or that the contractor or subcontractor violated inadvertently the provisions of the
Contract Work Hours and Safety Standards Act notwithstanding the exercise of due care upon the
part of the contractor or subcontractor involved, an appropriate adjustment may be made in such
liquidated damages or the contractor or subcontractor may be relieved of liability for such
liguidated damages without submitting recommendations to this effect or a report to the
Department of Labor. This delegation of authority is made under section 105 of the Contract
Work Hours and Safety Standards Act and has been found to be necessary and proper in the
public interest to prevent undue hardship and to avoid serious impairment of the conduct of
Government business. References: (40 U.S.C. 327—-330) as supplemented by Department of Labor

regulations (29 CFR part 5)




Assignability

The Contractor shall not assign or transfer any interest in this Contract without the prior written
consent of the City thereto; provided, however, that claims for money due or to become due to
the contractors from the City under this contract may be assigned to a bank, trust company, or
other financial institution without such approval. Notice of any such assignment or transfer shall

be furnished promptly to the City.

Access to Records

The Contractor agrees that the U.S. Department of Housing and Urban Development (“HUD”), the
Inspectors General, the Comptroller General of the United States, and the City Moore, or any of
their authorized representatives, have the right of access to any documents, papers, or other
records of the Contractor which are pertinent to the Federal award, in order to make audits,
examinations, excerpts, and transcripts. The right also includes timely and reasonable access to
the Contractor’s personnel for the purpose of interview and discussion related to such

documents. Reference: (2 CFR 200.336)

Record Retention Requirements

The Contractor agrees financial records, supporting documents, statistical records, and all other
Contractor records pertinent to the HUD CDBG-DR award shall be retained for a period of three
years from the date of submission of the final expenditure report. HUD and the City may not
impose any other record retention requirements upon the Contractor. The only exceptions are

the following:

(a) If any litigation, claim, or audit is started before the expiration of the 3-year period, the
records must be retained until all litigation, claims, or audit findings involving the records have

been resolved and final action taken.

(b) When the Contractor is notified in writing by HUD, the cognizant agency for audit,
oversight agency for audit, cognizant agency for indirect costs, or City of Moore to extend the

retention period.
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(c) Records for real property and equipment acquired with Federal funds must be retained for

three years after final disposition.

(d) When records are transferred to or maintained by the HUD or the City of Moore, the 3-

year retention requirement is not applicable to the Contractor. Reference: (2 CFR 200.333)

Remedies for Noncompliance

If a Contractor fails to comply with Federal statutes, regulations or the terms and conditions of a
Federal award, HUD or the City of Moore may impose additional conditions, as described in 2 CFR
200.207 Specific Conditions. If HUD or the City of Moore determines that noncompliance cannot
be remedied by imposing additional conditions, HUD or the City of Moore may take one or more

of the following actions, as appropriate in the circumstances:

(a) Temporarily withhold cash payments pending correction of the deficiency by the

Contractor or more severe enforcement action by HUD or City of Moore.

(b) Disallow (that is, deny both use of funds and any applicable matching credit for) all or

part of the cost of the activity or action not in compliance.
(c) Wholly or partly suspend or terminate the Federal award.

(d) Initiate suspension or debarment proceedings as authorized under 2 CFR part 180 and
HUD regulations, or in the case of a City of Moore, recommend such a proceeding be initiated by

HUD.
(e) Withhold further Federal awards for the project or program.
(f) Take other remedies that may be legally available.

Reference: (2 CFR 200.338)
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Breaches and Dispute Resolution

(a)

(b)

(c)

(d

~

(e)

Disputes - Disputes arising in the performance of this Contract which are not resolved by
agreement of the parties shall be decided in writing by the authorized representative of
the City’s Department of Capital Planning and Resiliency. This decision shall be final and
conclusive unless within [ten (10)] calendar days from the date of receipt of its copy, the
Contractor mails or otherwise furnishes a written appeal to authorized representative.
In connection with any such appeal, the Contractor shall be afforded an opportunity to
be heard and to offer evidence in support of its position. The decision of the authorized
representative shall be binding upon the Contractor and the Contractor shall abide by

the decision.

Performance During Dispute - Unless otherwise directed by to the City of Moore
Department of Capital Planning and Resiliency, the Contractor shall continue

performance under this Contract while matters in dispute are being resolved.

Claims for Damages - Should either party to the Contract suffer injury or damage to
person or property because of any act or omission of the party or of any of his
employees, agents or others for whose acts he is legally liable, a claim for damages
therefor shall be made in writing to such other party within a reasonable time after the

first observance of such injury of damage.

Remedies - Unless this contract provides otherwise, all claims, counterclaims, disputes and other
matters in question between the City and the Contractor arising out of or relating to this
Contract or its breach will be decided by arbitration in the City of Moore Department of Capital
Planning and Resiliency if the parties mutually agree, or in a court of competent jurisdiction

within the State of Oklahoma.

Rights and Remedies - The duties and obligations imposed by the Contract Documents
and the rights and remedies available thereunder shall be in addition to and not a
limitation of any duties, obligations, rights and remedies otherwise imposed or available

by law. No action or failure to act by the City of Moore or the Contractor shall constitute
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a waiver of any right or duty afforded any of them under the Contract, nor shall any
such action or failure to act constitute an approval of or acquiescence in any breach

thereunder, except as may be specifically agreed in writing. Reference: 49 CFR Part 18

Termination

(a) The Contract may be terminated in whole or in part as follows:

(1) By the City of Moore, if a Contractor fails to comply with the terms and conditions of a

Federal award;
(2) By the City of Moore for cause;

(3) By the City of Moore with the consent of the Contractor, in which case the two parties
must agree upon the termination conditions, including the effective date and, in the case

of partial termination, the portion to be terminated; or

(4) By the Contractor upon sending the City of Moore or HUD written notification setting
forth the reasons for such termination, the effective date, and, in the case of partial
termination, the portion to be terminated. However, if HUD or City of Moore determines
in the case of partial termination that the reduced or modified portion of the Contract will
not accomplish the purposes for which the Federal award was made, HUD or City of

Moore may terminate the Contract in its entirety.

(b) When a Federal award is terminated or partially terminated, the City of Moore and the
Contractor remain responsible for compliance with the requirements in 2 CFR 200.343
Closeout and 2 CFR 200.344 Post-closeout adjustments and continuing responsibilities.
References: (2 CFR 200.339; 78 FR 78608, Dec. 26, 2013, as amended at 80 FR 43309, July 22,
2015)

Equal Opportunity

The following equal employment opportunity requirements apply to the Contract:
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a)

b)

Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights
Act, as amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the
Contractor agrees to comply with all applicable equal employment opportunity
requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor,"
41 C.F.R. Parts 60 et seq ., (which implement Executive Order No. 11246, "Equal
Employment Opportunity," as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C. § 2000e
note), and with any applicable Federal statutes, executive orders, regulations, and
Federal policies that may in the future affect construction activities undertaken in the
course of the Project. The Contractor agrees to take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without
regard to their race, color, creed, national origin, sex, or age. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. In addition,

the Contractor agrees to comply with any implementing requirements HUD may issue.

Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967,
as amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the
Contractor agrees to refrain from discrimination against present and prospective
employees for reason of age. In addition, the Contractor agrees to comply with any

implementing requirements HUD may issue.

Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as
amended, 42 U.S.C. § 12112, the Contractor agrees that it will comply with the
requirements of U.S. Equal Employment Opportunity Commission, "Regulations to

Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29
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C.F.R. Part 1630, pertaining to employment of persons with disabilities. In addition, the

Contractor agrees to comply with any implementing requirements HUD may issue.

References: Executive Order 11246 September 24, 1965 as amended by Executive Order 11375 of

October 13, 1967, and as supplemented in Department of Labor regulations 41 CFR chapter 60

Civil Rights

1)

2)

3)

4)

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42
U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42
U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 1990, 42 U.S.C. §
12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that it will
not discriminate against any employee or applicant for employment because of race,
color, creed, national origin, sex, age, or disability. In addition, the Contractor agrees
to comply with applicable Federal implementing regulations and other implementing

requirements HUD may issue.

The Contractor agrees to comply with the non-discrimination in employment and
contracting opportunities laws, regulations, and executive orders referenced in 24 CFR
570.607, as revised by Executive Order 13279. The applicable non-discrimination

provisions in Section 109 of the HCDA are still applicable.

The Contractor agrees to comply with Title VI of the Civil Rights Act of 1964 as
amended, Title VIl of the Civil Rights Act of 1968 as amended, Section 104(b) and
Section 109 of Title | of the Housing and Community Development Act of 1974 as
amended, Section 504 of the Rehabilitation Act of 1973, the Americans with Disabilities
Act of 1990, the Age Discrimination Act of 1975, Executive Order 11063, and Executive
Order 11246 as amended by Executive Orders 11375, 11478, 12107 and 12086.

The Contractor agrees to meet the Section 3 requirements as provided for in the City’s

Section 3 Plan
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5) The contractor must ensure that facilities provided for employees are provided in such
a manner that segregation on the basis of race, color, religion, sex, sexual orientation,
gender identity, or national origin cannot result. The contractor may neither require
such segregated use by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensuring that its employees are
not assigned to perform their services at any location, under the contractor's control,
where the facilities are segregated. This obligation extends to all contracts containing
the equal opportunity clause regardless of the amount of the contract. The term
“facilities,” as used in this section, means waiting rooms, work areas, restaurants and
other eating areas, time clocks, restrooms, wash rooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees; Provided, That separate or
single-user restrooms and necessary dressing or sleeping areas shall be provided to

assure privacy between the sexes.

References: 29 U.S.C. § 623, 42 U.S.C. § 2000, 42 U.S.C. § 6102, 42 US.C. § 12112,42 US.C. §
12132, 49 U.S.C. § 5332, 29 CFR Part 1630, 41 CFR Parts 60 et seq.

Conflict of Interest

Any person who is an employee, agent, consultant, officer, or elected official or appointed official
of the City of Moore, or of any of the City’s subsidiaries, who exercises or have exercised any
functions or responsibilities with respect to CDBG activities assisted, or who are in a position to
participate in a decision making process or gain inside information with regard to such activities,
may obtain a financial interest or benefit from a CDBG-assisted activity, or have a financial
interest in any contract, subcontract, or agreement with respect to a CDBG-assisted activity, or
with respect to the proceeds of the CDBG-assisted activity, either for themselves or those with
whom they have business or immediate family ties, during their tenure or for one year after such

decision making responsibilities have ended. Reference: 2 CFR 200.112
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Patent rights

1.) The contractor agrees to execute or to have executed and promptly deliver to the City all
instruments necessary to (i) establish or confirm the rights the Government has throughout the
world in those subject inventions to which the contractor elects to retain title, and (ii) convey title
to the City when requested under paragraph (d) above and to enable the government to obtain

patent protection throughout the world in that subject invention.

2.) The contractor agrees to require, by written agreement, its employees, other than clerical and
nontechnical employees, to disclose promptly in writing to personnel identified as responsible for
the administration of patent matters and in a format suggested by the contractor each subject
invention made under contract in order that the contractor can comply with the disclosure
provisions of paragraph (c), above, and to execute all papers necessary to file patent applications
on subject inventions and to establish the government's rights in the subject inventions. This
disclosure format should require, as a minimum, the information required by (c)(1), above. The
contractor shall instruct such employees through employee agreements or other suitable
educational programs on the importance of reporting inventions in sufficient time to permit the

filing of patent applications prior to U.S. or foreign statutory bars.

3.) The contractor will notify the City of any decisions not to continue the prosecution of a patent
application, pay maintenance fees, or defend in a reexamination or opposition proceeding on a
patent, in any country, not less than thirty days before the expiration of the response period

required by the relevant patent office.

4.) The contractor agrees to include, within the specification of any United States patent
applications and any patent issuing thereon covering a subject invention, the following
statement, “This invention was made with government support under (identify the contract)

awarded by (identify the agency). The government has certain rights in the invention.”

Subcontracts:
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5.) The contractor will include this clause, suitably modified to identify the parties, in all
subcontracts, regardless of tier, for experimental, developmental or research work to be
performed by a small business firm or domestic nonprofit organization. The subcontractor will
retain all rights provided for the contractor in this clause, and the contractor will not, as part of
the consideration for awarding the subcontract, obtain rights in the subcontractor's subject

inventions.

6.) The contractor will include in all other subcontracts, regardless of tier, for experimental
developmental or research work the patent rights clause required by (cite section of agency

implementing regulations or FAR).

7.) In the case of subcontracts, at any tier, when the prime award with the City was a contract
(but not a grant or cooperative agreement), the City, subcontractor, and the contractor agree
that the mutual obligations of the parties created by this clause constitute a contract between
the subcontractor and the City with respect to the matters covered by the clause; provided,
however, that nothing in this paragraph is intended to confer any jurisdiction under the Contract

Disputes Act in connection with proceedings under paragraph (j) of this clause.

Copyrights

HUD and the City of Moore reserve a royalty-free, nonexclusive, and irrevocable license to
reproduce, publish or otherwise use, and to authorize others to use, for Federal Government
purposes: The copyright in any work developed under the Contract, and to any rights of copyright
to which a Contractor or Sub-contractor purchases ownership with grant support. Reference: 24

CFR Subtitle A. 85.34 Copyrights

Lobbying

Contractors who apply or bid for an award of $100,000 or more shall file the certification required
by 49 CFR Part 20, “New Restrictions on Lobbying.” Each tier certifies to the tier above that it will
not and has not used Federal appropriated funds to pay any person or organization for

influencing or attempting to influence an officer or employee of any agency, a member of
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Congress, officer or employee of Congress, or an employee of member of Congress in connection
with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each
tier shall also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who
has made lobbying contacts on its behalf with non-Federal funds with respect to that Federal
contract, grant or award covered by 31 U.S.C. 1352. Such disclosures are forwarded from tier to

tier up to the City of Moore.

References: (31 U.S.C. 1352 as amended by the Lobbying Disclosure Act of 1995, P.L. 104-65; 49
CFR Part 19, 49 CFR Part 20)

Environmental Requirements

Clean Air

1) The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. The Contractor agrees to
report each violation to the Purchaser and understands and agrees that the Purchaser will, in
turn, report each violation as required to assure notification and the appropriate EPA Regional

Office.

2) The Contractor also agrees to include these requirements in each subcontract exceeding

$100,000 financed in whole or in part with Federal Assurances provided by HUD.

References: 42 U.S.C. 7401 et seq., 40 CFR 15.61, 49 CFR Part 18 (over $100,000)
Clean Water

1) The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The
Contractor agrees to report each violation to the City of Moore Department of Capital Planning
and Resiliency and understands and agrees that the Purchaser will, in turn, report each violation

as required to assure notifications the appropriate EPA Regional Office.
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2) The Contractor also agrees to include these requirements in each subcontract exceeding

$100,000 financed in whole or in part with HUD.
References: 33 U.S.C. 1251 (over $100,000)
Energy Conservation

The Contractor agrees to comply with mandatory standards and policies relating to energy
efficiency, which are contained in the state energy conservation plan issued in compliance with

the Energy Policy and Conservation Act.
References: 42 U.S.C. 6321 et. Seq., 49 CFR Part 18
Recycled Products

The Contractor agrees to comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to
the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the

procurement of the items designated in Subpart B of 40 CFR Part 247.

References: 42 U.S.C. 6962, 40 CFR Part 247, Executive Order 12873 (More than $10,000)

Environmental Conditions Discovered During Construction

1) The Contractor agrees to cease work and immediately notify the Assistant City Manager and
Compliance Specialist should a previously unknown environmental condition be discovered in the

course of construction;

2) The Contractor understands that the discovery of an environmental condition requires the City
to revise the Environmental Review Record (ERR) and that work on the portion of the project

designated by the City must cease until the ERR is revised.
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3) The Assistant City Manager will issue a new Notice to Proceed once the Environmental Review
has been updated or the environmental condition has been cleared. References: 24 CFR Part

58.47
Section 504 and Americans with Disabilities Act

The Contractor agrees and understands the requirements of the Americans with Disabilities Act
(ADA) and Section 504 of the Rehabilitation Act of 1973 and requirement that: sidewalks,
pedestrian overpasses, underpasses, and ramps constructed with Federal financial assistance

must be accessible.

References: 36 CFR Part 1190 Minimum Guidelines and Requirements for Accessible Design

Section 4: Bonds, Insurance & Licenses

Bond Requirements

No surety will be accepted by the City from a Contractor that is now in default or delinquent on
any bond or has an interest in any litigation against the City. All bonds shall be executed by surety
companies licensed to do business in the State of Oklahoma and acceptable to the Council. Each

bond shall be executed by the Contractor and the Surety.
The City requires the following bonds:
Maintenance Bond:

A good and sufficient Maintenance Bond shall be required in an amount equal to one
hundred (100) percent of the total amount of the contract Work Order, guaranteeing such
improvements against defective workmanship and/or materials for a period of one (1)
year from and after the time of completion and acceptance by the City of said

improvements.

Performance Bond:
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A good and sufficient Performance Bond shall be required in an amount equal to one
hundred (100) percent of the total contract Work Order amount guaranteeing execution

and completion of the work in accordance with the specifications
Statutory Bond:

A good and sufficient Statutory Bond shall be required in an amount equal to one hundred
(100) percent of the total contact Work Order amount guaranteeing payment in full for all

materials and labor used in the construction of the work.

Insurance Requirements

The Contractor assumes all risks incident to or in connection with its purpose to be conducted
herein under and shall indemnify, defend and save the City of Moore harmless from damage or
injuries of whatever nature or kind to persons or property arising directly or indirectly out of the
Contractor’s operations and arising from acts or omissions of its employees and shall indemnify,
defend, save harmless the City of Moore from any penalties for violation of any law, ordinance or
regulation affecting or having application to said operation or resulting from the carelessness,
negligence or improper conduct of Contractor or any of its agents or employees. In this

connection, the Contractor shall carry Insurances in the following amounts:

Commercial Liability $1,000,000 Each Occurrence

$1,000,000 General Aggregate

Must include coverage for blanket contractual liability for the obligations assumed under contract

Comprehensive Automobile Liability $1,000,000 Combined Single Limit Each
Occurrence

Coverage must extend to all owned, non-owned, leased, hired or borrowed vehicles and must
include coverage for blanket contractual liability for the obligations assumed under contract

Workers’ Compensation Statutory Limits where Services are to be
performed

Must include coverage for Longshoremen’s and Harbor Workers’ Compensation, if applicable,
and coverage for Federal Employers’ Liability Act, if applicable

Employer’s Liability $1,000,000 Each Occurrence
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$1,000,000 Disease per Employee

An Umbrella liability policy, which follows form, may be used to obtain the aforementioned limits

Professional Liability (if applicable) $1,000,000 Each Claim

$2,000,000 General Aggregate

The City of Moore shall be furnished with a certificate of insurance, which shall provide that such
insurance shall not be changed or canceled, without ten days prior written notice to the City of

Moore.. THE POLICY SHALL LIST THE CITY OF MOORE AS CO-INSURED OR ADDITIONAL INSURED.

Certificates of Insurance shall be delivered to the City of Moore prior to the issuance of any Work

Order

License Requirements

The Contractor assumes all responsibility for insuring the Contractor and all sub-contractors

maintain all applicable federal, state or local Licenses necessary to perform the work required.

Section 5: Work Orders, Invoices, and Payment

Work Orders

1) The Contractor will receive a Work Order from the City which will describe the scope of
services specific to the construction project or task;
a. The Contractor will submit to the City a complete line item budget based on the
Unit Prices in Appendix A;
b. The Contractor will submit to the City a schedule for completion;
2) The City will determine if the costs and schedule are reasonable and prudent;
3) The City will establish the start date for the project and provide the Contractor with a
signed and dated Notice to Proceed;
a. Any work undertaken prior to receiving a signed and dated Notice to Proceed
from the City shall be at the Contractor’s complete expense and risk.

4) The Work Order number shall be identified and included in all Invoices.
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Invoices

The City agrees to pay the Contractor for services rendered on the following schedule, terms and

conditions:

1)

2)

3)

4)

5)

6)

7)

The Contractor agrees that the labor and materials costs for on-demand

construction services shall be defined as the Unit Prices contained in Appendix A;
The Contractor’s sub-contractors are contained in Appendix B

a) The Contractor may amend the sub-contractor list in accordance with Section 8:

Modification or Amendment

The Contractor agrees to meet all of the Federal Labor Standard Provisions

contained in Appendix C; and
a) To submit Davis Bacon Payrolls weekly to the Compliance Specialist

The Contractor agrees to meet the Section 3 requirements as provided for in

the City’s Section 3 Plan; and

a) To submit Section 3 reports weekly to the Compliance Specialist

The Contractor agrees to meet the Minority Owned, Women Owned or Section 3

business reporting requirements contained in Appendix D at the time of the Invoice;

The Contractor shall be permitted to invoice the City once each month during the contract

period for reimbursement of Unit Costs.
For an Invoice to be considered “properly submitted”:

a) The Invoice must be identified by Work Order Number, be complete, accurate, have all

required documentation; be signed and dated; and
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b) All Davis-Bacon; Section 3 and Minority Owned, Women Owned or Section 3 business

reporting requirements must be current, complete, compliant and signed and dated.
Payments

1) The City agrees to make full payment of any “properly submitted” invoice within thirty days of

the invoice date.

2) Unless otherwise stipulated all payments will be made by electronic funds transfer from the

City to the Contractor
Adjustments to Rate Schedule

1) The Unit Prices defined in Appendix A may be adjusted once per year on the contract
anniversary date.
2) The Contractor will propose rate adjustments to compensate for cost increases in materials,
fuel, insurance etc.
a. These material adjustments must be documented to the full satisfaction of the
City of Moore.

3) Labor rate adjustments or cost of living increases for labor may not exceed the U.S. Labor
Department's U.S. City Average South West Region C.P.l. for the immediately preceding
calendar year;

4) If the Contractor and the City of Moore cannot agree on the amount of rate adjustments,
the Contractor or the City of Moore may elect to terminate the contract as provided for

in Section 3: Termination

5) If the parties elect to terminate the Contract, the Contractor shall be bound to complete
any projects currently under construction at the current contract rates or for a term of no

longer than 90 days at the discretion of the City of Moore
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Section 6: Proprietary Information

The parties agree that each will hold any proprietary information learned as a result of this
Contract in confidence. The parties will not, during or after the term of this Contract, disclose
such proprietary information to any other person or entity for any reason whatsoever, unless
required by Title 51 O.S. Section 24A.1 et. seq.; also known as the State of Oklahoma Open

Records Act.

Section 7: Understanding and Authorization

This Contract shall constitute the entire understanding of the parties and any other
understanding or representation of any kind shall not be binding upon either party. Each party
represents that they are authorized by their organization to enter into this Contract and to bind

their organization to its terms.

Section 8: Modification or Amendment

Any modification of this Contract or additional obligations assumed by either party in connection
with this Contract shall be binding only if placed in writing and signed by each party or an
authorized representative thereof. Should any portion of this Contract be found to be invalid it

shall not be deemed to invalidate the entire Contract.

Section 9: Execution

This Contract may be executed in any number of counterparts, each of which shall be deemed an

original, however all of which together shall constitute one and the same instrument.
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Section 10: Notifications

All notifications concerning this Contract shall be sent to the following addresses:

To: The City of Moore at:
Jared Jakubowski
Capital Planning and Resiliency
City of Moore
301 N. Broadway

Moore, Oklahoma 73160

To: (Name of Contractor) at:
(Name of Contractor)
(Address)

(City, State, Zip)

IN WITNESS WHEREOF, each party has caused this Contract to be executed on the date indicated

below, on this, page 26 of 16 pages.

The City of Moore

BY:

Steve O Eddy, City Manager

DATE:
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(Name of Contractor)

BY:

(Printed Name and Position)

DATE
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APPENDIX A: UNIT PRICES

(CHANGE AS APPLICABLE)
UNIT PRICES
Book # # Description Unit Unit Price
200 00 Unclassified Excavation C.y.
200 01 Unsuitable Material Excavation C.y.
201 00 Embankment C.y.
202 00 Borrow C.Y.
211 00 Dewatering L.SUM
212 01 Trench Excavation & Backfill (0'to 10") L.F.
212 07 Structural Excavation C.Y.
213 01 CrushedRock Foundation C.Y.
213 03 Crushed Rock Foundation(Crusher Run)(1.5") C.y.
215 07 Crushed Rock (3") TON
215 08 Rock Backfill TON
220 00 Subgrade S.Y.
221 00 Natural Soil Base TON
222 01 Fly Ash TON
222 02 Lime TON
222 03 Cement KilnDust TON
222 04 Portland Cement TON
222 05 Cementitious Stabilized Subgrade S.Y.
225 00 Aggregate Base (Type A) C.y.
225 03 Aggregate Base (Type B) C.y.
301 28 Asphalt Concrete Type A (PG 64-22) TON
301 31 Asphalt Concrete Type A (PG 70-28) TON
301 32 Asphalt Concrete Type B (PG 64-22) TON
301 33 Asphalt Concrete Type B (PG 70-28) TON
302 04 RHM-AsphalticConcrete LevelingCourse TON
304 02 Approach Slabs S.Y.
304 04 Portland Cement Concrete Pavement(6") S.Y.
304 06 Portland Cement Concrete Pavement(8") S.Y.
304 07 Portland Cement Concrete Pavement(8")(Dowel Jointed) S.Y.
305 00 Curb & Gutter(2'-8")(6" Barrier) L.F.
305 01 Curb & Gutter(2'-8")(8" Barrier) L.F.
305 02 Integral Curb (6 Inches) L.F.
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305 04 Integral Curb (Barrier)(8 Inches) L.F.
306 03 High Early Strength Concrete Pavement W/2" AC S.Y.
306 04 High Early Strength Concrete Pavement (6") S.Y.
309 00 Cold Milling Pavement S.Y.
309 03 Haul Out Milled Pavement S.Y.
310 00 Concrete Joint Rehabilitation S.Y.
310 01 Cleaning & Filling Joints & Cracks L.F.
312 00 Diamond Grinding S.Y.
313 00 Tack Coat GAL.
314 00 Brick Pavers(SP) S.F.
UNIT PRICES
Book # # Description Unit Unit Price
403 01 ChannelLliner S.Y.
403 02 ChannelLiner(Transition) S.Y.
404 01 ConcreteClass A C.Y.
404 06 Structural Concrete (Retaining Wall)(Type | A) L.F.
404 07 Structural Concrete (Retaining Wall)(Type | B) L.F.
404 08 Structural Concrete (Retaining Wall)(Type | C) L.F.
404 09 Structural Concrete (Retaining Wall)(Type Il A) L.F.
404 10 Structural Concrete (Retaining Wall)(Type || B) L.F.
404 11 Structural Concrete (Retaining Wall)(Type I C) L.F.
404 12 Structural Concrete (Retaining Wall)(Type Il A) L.F.
404 13 Structural Concrete (Retaining Wall)(Type Il B) L.F.
404 14 Structural Concrete (Retaining Wall)(Type 111 C) L.F.
404 15 Concrete Class AA L.F.
451 01 (CGMP) Storm Sewer (18 In.) L.F.
451 02 (CGMP) Prefab End Section (18 In.) EA.
451 05 (CGMP) Storm Sewer (24 In.) L.F.
451 06 (CGMP) Prefab End Section (24 In.) EA.
453 00 Reinforced Concrete Pipe (18 Inches) L.F.
453 01 Reinforced Concrete Pipe (24 Inches) L.F.
453 02 Reinforced Concrete Pipe (36 Inches) L.F.
453 04 Reinforced Concrete Pipe (48 Inches) L.F.
453 05 Reinforced Concrete Pipe (54 Inches)( "O" Ring) L.F.
453 06 Reinforced Concrete Pipe (60 Inches)("0" Ring) L.F.
453 12 Reinforced Concrete Pipe 18 Inches "O" Ring L.F.
453 13 Reinforced Concrete Pipe 24 Inches "O" Ring L.F.
453 14 Reinforced Concrete Pipe 36 Inches "O" Ring L.F.
453 15 Reinforced Concrete Pipe 48 Inches "O" Ring L.F.
453 19 Reinforced Concrete Pipe End Section (18 Inches) Ea.
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453 25 Reinforced Concrete Pipe End Section (24 Inches) Ea.
453 28 Reinforced Concrete Pipe End Section (48 Inches) Ea.
453 33 Reinforced Concrete Pipe End Section (36 Inches) Ea.
453 57 Reinforced Concrete Pipe End Section (54 Inches) Ea.
453 Reinforced Concrete Pipe End Section (60 Inches) Ea.
454 01 Manhole (4'Dia.) Ea.
454 03 Manhole (6'Dia.) Ea.
454 04 Manhole (5'Dia.) Ea.
454 05 Manhole Added Depth (4' Dia.) V.F.
454 06 Manhole Added Depth (5' Dia.) V.F.
454 07 Manhole Added Depth (6' Dia.) V.F.
454 30 Junction Box (6' X 6') V.F.
UNIT PRICES
Book # # Description Unit Unit Price
454 34 Design 2-0 Inlet Complete in Place Ea.
454 37 Design 2-1 Inlet Complete in Place Ea.
454 38 Design 2-2 Inlet Complete in Place Ea.
454 45 Design 2-3 Inlet Complete in Place Ea.
454 63 Grated StreetInlet Ea.
454 65 Design 2-5 Inlet Complete in Place Ea.
454 66 Box Type Inlet (4'x 4') Ea.
454 72 Design 2-4 Inlet Complete in Place Ea.
454 80 Junction Box (10'x 10') Ea.
456 01 Removing Manhole Ea.
459 01 Adjust Manhole to Grade Ea.
460 00 Setting New Manhole Ring & Cover Ea.
464 01 |HDPE Pipe (181n.)(SP) L.F.
464 02  |HDPE Pipe (24 1n.)(SP) L.F.
464 04  |HDPE Pipe (36 In.)(SP) L.F.
464 06 |HDPE Pipe (481n.)(SP) L.F.
464 07 |HDPE Pipe (54 1n.)(SP) L.F.
464 08  |HDPE Pipe (601n.)(SP) L.F.
511 05 Water Service Line Short (1") Ea.
511 06 Water Service Line Long (1") Ea.
511 08 Water Service Line Short (1-1/2") Ea.
511 09 Water Service Line Long (1 1/2") Ea.
511 11 Water Service Line Short (2") Ea.
511 12 Water Service Line Long (2") Ea.
511 24 Water Service Line Short (5/8") Ea.
511 25 Water Service Line Long (5/8") Ea.
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512 00 Meter Relocation (5/8") Ea.
512 01 Meter Relocation(1") Ea.
512 02 Meter Relocation (11/2") Ea.
512 03 Meter Relocation (2") Ea.
520 03 Valve Box Adjust to Grade Ea.
710 00 Vechicle Actuated Traffic Signal Control Assembly Ea.
711 01 Video Detection System (SP) Ea.
712 00 Solid State Digital Inductive Loop Vehicle Detector L.Sum
712 01 E.P.S.Optical Detector Ea.
712 02 E.P.S. 2 Channel Phase Selector Ea.
713 04 11/2" Traffic Signal Conduit Trenched L.F.
713 05 11/2" Traffic Signal Conduit (Bored) L.F.
713 06 1" Traffic Signal Conduit Trenched L.F.
713 07 1" Traffic Signal Conduit (Bored) L.F.
UNIT PRICES
Book # # Description Unit Unit Price
713 08 2 " Traffic Signal Conduit Trenched L.F.
713 09 2" Traffic Signal Conduit (Bored) L.F.
713 10 3" Traffic Signal Conduit Trenched L.F.
713 11 3" Traffic Signal Conduit (Bored) L.F.
714 00 (21) Conductor Traffic Signal Electrical Cable L.F.
714 01 Two Conductor Shielded Loop Detector Lead-In Cable L.F.
714 04 (5) Conductor Traffic Signal Electrical Cable L.F.
714 05 (15) Conductor Traffic Signal Electrical Cable L.F.
714 06 (2) Conductor TrafficSignal Electrical Cable L.F.
714 07 (7) Conductor Traffic Signal Electrical Cable L.F.
714 08 (9) Conductor Traffic Signal Electrical Cable L.F.
714 09 (12) Conductor Traffic Signal Electrical Cable L.F.
714 10 (1 Conductor)(AWG No. 6) Electrical Conductor L.F.
714 11 (1 Conductor)(AWG No. 10) Electrical Conductor L.F.
714 14 Loop Wire 14 AWG (Type XHHW) L.F.
715 01 Three (3) Section One Way Traffic Signal Head Ea.
715 02 Four (4) Section One Way Traffic Signal Head Ea.
715 03 Five (5) Section One Way Traffic Signal Head Ea.
717 00 PedestrianSignal Head Ea.
722 00 Pedestrian Push Button and Sign Ea.
722 01 Pedestrian Push Buttonand Pole Ea.
724 03 Pole and Specified 20' Mast Arm(S)(Installed) Ea.
724 04 Pole and Specified 25' Mast Arm(S)(Installed) Ea.
724 05 Pole and Specified 30' Mast Arm(S)(Installed) Ea.
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724 06 Pole and Specified 35' Mast Arm(S)(Installed) Ea.
724 07 Pole and Specified 40' Mast Arm(S)(Installed) Ea.
724 08 Pole and Specified 45' Mast Arm(S)(Installed) Ea.
724 09 Pole and Specified 50' Mast Arm(S)(Installed) Ea.
724 10 Pole and Specified 55' Mast Arm(S)(Installed) Ea.
724 19 Pole and Specified 20' Mast Arm(S) and Luminaire (Installed) Ea.
724 20 Pole and Specified 25' Mast Arm(S) and Luminaire (Installed) Ea.
724 21 Pole and Specified 30' Mast Arm(S) and Luminaire (Installed) Ea.
724 22 Pole and Specified 35' Mast Arm(S) and Luminaire (Installed) Ea.
724 23 Pole and Specified 40' Mast Arm(S) and Luminaire (Installed) Ea.
724 67 Pedestal Pole with 8' Mounting Height Ea.
724 68 Pedestal Pole with 10' Mounting Height Ea.
725 00 Structural Concrete C.y.
725 01 Reinforcing Steel LBS.
726 00 Pull Box Typel Ea.
726 01 Pull Box Typell Ea.
UNIT PRICES
Book # # Description Unit Unit Price
727 00 Roadway Luminaire (250 Watt HPS) Ea.
728 00 School Flashers Ea.
729 00 Sheet Aluminum Panel Signs S.F.
729 02 Mast Arm Mounted Signs S.F.
729 10 Remove and Relocate Sign Ea.
729 11 Remove Existing Sign Ea.
732 00 Galvanized Steel Sign Post Ea.
733 00 Square Steel Sign Post Ea.
734 00 Traffic Stripe (Paint) L.F.
735 00 Traffic Stripe (Plastic)(4 Inch Wide) L.F.
735 01 Traffic Stripe (Plastic)(Arrows)(Single) L.F.
735 02 Traffic Stripe (Plastic)(Arrow)(Double) Ea.
735 03 Traffic Stripe (Plastic)(Words) Ea.
735 04 Traffic Stripe (Plastic)(Symbols) Ea.
736 00 Traffic Stripe (Plastic Tape)(4 Inch Wide) L.F.
736 01 Traffic Stripe (Plastic Tape)(Arrow)(Single) L.F.
736 02 Traffic Stripe (Plastic Tape)(Arrows)(Double) Ea.
736 03 TrafficStripe (PlasticTape)(Words) Ea.
736 04 TrafficStripe (PlasticTape)(Symbols) Ea.
736 06 Construction Traffic Stripe (Paint)( 4 Inch Wide) L.F.
736 07 Construction Traffic Stripe (Paint)( Arrow)(Single) L.F.
736 08 ConstructionTrafficStripe (Paint)( Arrows)(Double) Ea.
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736 09 Construction Traffic Stripe (Paint)(Words) Ea.
736 10 ConstructionTraffic Stripe (Paint)(Symbols) Ea.
736 11 Construction Traffic Stripe (Paint)( 8 Inch Wide) Ea.
737 00 12" Wide Crosswalk Striping L.F.
738 06 Pavement Markers, Type 2-1 (Flex Tab) Ea.
738 07 Pavement Markers, Type 2-2 (Flex Tab) Ea.
738 08 Remove Pavement Marking (Stripe) Ea.
738 09 Remove PavementMarking (Arrows) Ea.
738 10 Remove Pavement Marking (Words) Ea.
738 11 Remove Pavement Marking (Symbols) Ea.
740 02 Arrow Display (Type C) S.D.
740 03 Construction Signs (0 To 6.25 SF) S.D.
740 04 Construction Signs (6.26 To 15.99 SF) S.D.
740 05 Construction Signs (16.0 To 32.995F) S.D.
740 06 Construction Signs (33.0 SFand Over) S.D.
740 07 ConstructionBarricades (Typel) S.D.
740 08 ConstructionBarricades (Typell) S.D.
740 09 ConstructionBarricades (Typelll) S.D.
UNIT PRICES
Book # # Description Unit Unit Price
740 10 Warning Lights (Type A) S.D.
740 11 Warning Lights (Type C) S.D.
740 12 Drums S.D.
740 13 Tube Channelizers S.D.
740 14 Channelizers Cones S.D.
741 00 Optical Detector Cable L.F.
742 00 Portable Changeable Message Sign S.D.
801 00 Construction Staking (Construction Survey) L.SUM Ea.
809 00 Mobilization (SP) L.Sum
809 01 Mobilization (Emergency)(SP) L.Sum
811 15 Structure Removal (Retaining Wall) L.F.
811 16 Structure Removal (Concrete Flume) L.F.
811 19 Remove Exist. Headwall & Wingwall Ea.
811 22 Structure Removal (Junction Box) L.F.
812 01 RemoveSidewalk (Width) S.Y.
812 02 Remove Curb & Gutter L.F.
812 03 ConcretePavementRemoval S.Y.
812 04 AsphaltPavementRemoval S.Y.
813 00 Remove Driveway S.Y.
814 01 Pavement Cut & Repair (Asphalt) S.Y.
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814 02 Pavement Cut & Repair (Concrete) S.Y.
814 07 Pothole Patching S.Y.
815 00 Remove Alley Paving (Type) S.Y.
818 01 Base Repair (Asphalt) S.Y.
818 02 Base Repair (Concrete) S.Y.
820 00 SawcutPavement(Loops) L.F.
820 01 Sawcut Pavement L.F.
823 00 Sidewalk(5') S.Y.
823 Sidewalk(4') S.Y.
823 Sidewalk(6') S.Y.
823 03 6" P.C. Conc. Driveay (HES) S.Y.
823 06 Portland Cement Concrete Pavement(8")(Stamped)(SP) S.Y.
823 07 Portland Cement Concrete Pavement(6")(Stamped)(SP) S.Y.
824 01 TemporarySurface Course (TBSC) Ton
824 03 Temporary Striping L.F.
824 04 Temporary Surfacing (Asphalt) Ton
825 00 12" (Type 1) Plain Riprap Ton
825 01 (18" Dia.) Plain Riprap C.y.
825 02 3" (Type) Filter Blanket Ton
826 04 Handrail (Steel)(3") L.F.
UNIT PRICES
Book # # Description Unit Unit Price
826 08 Perforated Underdrain Pipe(6") L.F.
826 09 Non-Perforated Underdrain Pipe(6") L.F.
827 00 Beam-Type Guardrail (Single) L.F.
827 02 Guardrail Anchor Unit, Type "A" (See Std. GRAU-1-1) EA.
828 08 Remove & Replace Fence-Type II(4' Chain Link) L.F.
828 12 Remove & Replace Security Gate (6' Wooden) L.F.
828 15 Remove & Replace Fence- Type lll (6' Wood Panel L.F.
830 00 Wheelchair Ramp S.Y.
830 01 Tactile Markers/Truncated Domes S.F.
840 04 Solid Slab Sodding (U-3 Bermuda) S.Y.
846 02 Remove & Replace Lawn Irrigation Pipe(1/2" to 2" Dia. PVC) L.F.
846 03 Remove & Replace Lawn Irrigation Head Ea.
900 02 Rock Bag Inlet Barrier L.F.
900 03 Filter Fabric Silt Fence- Complete In Place L.F.
900 04 Silt Dike L.F.
900 10 Construction Entrance EA.
988 00 GeotextileforEmbankmentStabilization S.Y.
1000 00 12' Wide Asphalt Jogging Trail Complete in Place S.Y.
1000 44 10' Wide Asphalt Jogging Trail Complete in Place S.Y.
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General Decision Number: 0K150022 01/02/2015 OK22 Superseded General Decision

Number: 0K20140022 State: Oklahoma

Construction Type: Highway

Counties: Canadian, Cleveland, Grady, Lincoln, Logan and McClain Counties in
Oklahoma.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest
area projects & railroad construction; bascule, suspension & spandrel arch
bridges designed for commercial navigation, bridges involving marine
construction; and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10
for 2015 that applies to all contracts subject to the Davis-Bacon Act for
which the solicitation is issued on or after January 1, 2015. If this
contract is covered by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract. The EO minimum wage rate will be
adjusted annually. Additional information on contractor requirements and
worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date O 01/02/2015

* SUOK2011-009 04/18/2011
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Rates Fringes Traffic signal

CEMENT MASON/CONCRETE FINISHER Canadian..........cccocaaann $ 12.44
Cleveland. . ... ... .. ........ $ 12.55
Grady, Lincoln, Logan....... $12.47 McClain. ... oo $ 11.93
IRONWORKER, REINFORCING.......... $ 13.63
IRONWORKER, STRUCTURAL........... $ 14.21 LABORER

Asphalt Raker and Shoveler..$ 11.31

Common or General

Canadian County............ $ 10.05
Cleveland County........... $ 10.62 Grady and Logan Counties...$ 10.55
Lincoln County............. $ 10.17

McClain County............. $ 10.37

Landscape. - ccuooaneaaaana.- $ 9.63

Pipelayer..... ... ... ... ..... $ 12.50

Power Tool Operator (Includes Chipping Guns
and Handheld Concrete Saws).$ 12.89 Traffic Control (Includes

Flagger, Setting Up and
Moving Cones/Barrels)..._..... $11.12

POWER EQUIPMENT OPERATOR:



Asphalt Paver Screed........ $ 12.44 Asphalt Paving Machine

Canadian County............ $ 13.32
Cleveland County........... $ 14.57
McClain County............. $ 14.04
Remaining Counties......... $ 14.08
Asphalt Plant............... $ 14.70 Backhoe/Trackhoe
Cleveland County........... $12.91
Remaining Counties......... $ 13.64
Bobcat/Skid Loader.......... $12.71
Broom. ... ... $ 11.97
Bul ldozer
McClain County............. $ 13.36
Remaining Counties......... $ 14.24 Concrete Paving Machine..... $ 13.61
Concrete Saw
Cleveland County........... $ 11.64
Remaining Counties......... $ 11.70
Crane. .o cce e e e eieaaa e $ 16.99
Distributor Truck........... $ 13.81
Excavator........ ... ... ..... $ 15.10
Grader/Blade
Canadian County............ $ 12.00
Cleveland County........... $ 14.46
Remaining Counties......... $ 14.98 Loader (Front End)
Cleveland County........... $ 12.76
Remaining Counties......... $ 12.85
Mechanic.... ... ... . ....... $ 15.60
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Roller (Asphalt)

Canadian County............ $ 11.67
Cleveland County........... $ 12.86
McClain County............. $ 12.94
Remaining Counties......... $ 12.73 Roller (Dirt Compaction)....$ 12.27
Scraper
Canadian County............ $ 12.00
Cleveland County........... $ 13.06
Remaining Counties......... $ 13.19
Striping Machine............ $ 12.56
Tractor/Box Blade........... $ 16.50
Trencher. ... ... . ... .. ... $ 13.63

TRUCK DRIVER

Dump Truck
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Cleveland County........... $ 12.32

Remaining Counties......... $ 12.88
Flatbed Truck............... $ 14.69
Lowboy/Float................ $ 13.90 Off the Road Truck....... $ 13.75
Pickup Truck.. ... .. ... ._..... $ 12.48 Tandem Axle/Semi Trailer
Canadian County............ $ 12.00
Cleveland County........... $ 12.37
Remaining Counties......... $ 13.72
Water Truck................. $ 12.00
WELDERS - Receive rate prescribed for craft performing operation to which

welding is incidental.

Unlisted classifications needed for work not included within the scope of the

classifications listed may be added after award only as provided in the labor

standards contract clauses (29CFR 5.5 (a) (1) (ii)).-



The body of each wage determination lists the classification and wage rates
that have been found to be prevailing for the cited type(s) of construction
in the area covered by the wage determination. The classifications are listed
in alphabetical order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local), a survey rate
(weighted average rate) or a union average rate (weighted union average
rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed in dotted lines
beginning with characters other than "SU" or "UAVG" denotes that the union
classification and rate were prevailing for that classification in the
survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier
of the union which prevailed in the survey for this classification, which in
this example would be Plumbers. 0198 indicates the local union number or
district council number where applicable, i.e., Plumbers Local 0198. The next

number,

005 in the example, is an internal number used in processing the wage
determination. 07/01/2014 is the effective date of the most current
negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the
collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that

http://www.wdol.gov/wdol/scafiles/davisbacon/OK22.dvb?v=0 10/6/2015
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no one rate prevailed for this classification in the survey and the published
rate is derived by computing a weighted average rate based on all the rates
reported in the survey for that classification. As this weighted average

rate includes all rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are
survey rates based on a weighted average calculation of rates and are not
majority rates. LA indicates the State of Louisiana. 2012 is the year of
survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage
determination. 5/13/2014 indicates the survey completion date for the

classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is
conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate that no single
majority rate prevailed for those classifications; however, 100% of the data
reported for the classifications was union data. EXAMPLE: UAVG-0H-0010
08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH
indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the
survey completion date for the classifications and rates under that

identifier.



A UAVG rate will be updated once a year, usually in January of each year, to
reflect a weighted average of the current negotiated/CBA rate of the union

locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage
determination matter

a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests for summaries
of surveys, should be with the Wage and Hour Regional Office for the area in
which the survey was conducted because those Regional Offices have
responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal process described
here, initial contact should be with the Branch of Construction Wage
Determinations. Write to:
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Branch of Construction Wage Determinations Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party
(those affected by the action) can request review and reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested
party"s position and by any information (wage payment data, project
description, area practice material, etc.) that the requestor -considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested
party may appeal directly to the Administrative Review Board (formerly the
Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W. Washington, DC 20210

http://www.wdol.gov/wdol/scafiles/davisbacon/OK22.dvb?v=0 10/6/2015
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4.) All decisions by the Administrative Review Board are final.
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Federal Labor Standards Provisions

U.S. Department of

Housing and Urban
Development Office
of Labor Relations

Applicability

The Project or Program to which the construction
work covered by this contract pertains is being
assisted by the United States of America and the
following Federal Labor Standards Provisions
are included in this Contract pursuant to the
provisions applicable to such Federal
assistance.

A. 1. (i) Minimum Wages. All laborers and
mechanics employed or working upon the site of
the work, will be paid unconditionally and not less
often than once a week, and without subsequent
deduction or rebate on any account (except such
payroll  deductions as are permitted by
regulations issued by the Secretary of Labor under
the Copeland Act (29 CFR Part 3), the full
amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at t ime of
payment computed at rates not less than those
contained in the wage determination of the
Secretary of Labor which is attached hereto and
made a part hereof, regardless of any
contractual relationship which may be alleged to
exist between the contractor and such laborers
and mechanics. Contributions made or costs
reasonably anticipated for bona f ide f ringe
benefits under Section I(b)( 2) of the Davis-Bacon
Act on behalf of laborers or mechanics are
considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5. 5(a)(1 )(iv); also, regular contributions made or
costs incurred for more than a weekly period (but
not less often than quarterly) under plans,
funds, or programs, which cover the particular
weekly period, are deemed to be constructively
made or incurred during such weekly period.

Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the
wage determination for the classification of work
actually performed, without regard to skill, except
as provided in 29 CFR 5.5( a)( 4). Laborers or
mechanics performing work in more than one
classification may be compensated at the rate

specified for each classification for the time actually
worked therein: Provided, That the employer’s
payroll records accurately set forth the time spent
in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under

29 CFR 5. 5(a)(1 )(ii) and the Davis-Bacon poster
(WH- 1321 ) shall be posted at all t imes by the
contractor and its subcontractors at the site of the
work in a prominent and accessible, place where it
can be easily seen by the workers.

(ii)  (a) Any class of laborers or mechanics which is
not listed in the wage determination and which is to
be employed under the contract shall be classified
in conformance with the wage determination. HUD
shall approve an additional classification and
wage rate and fringe benefits therefor only when
the following criteria have been met:

2) The work to be performed by the
classification requested is not performed by
a classification in the wage determination;
and

2) The classification is utilized in the
area by the construction industry; and

(3) The proposed wage rate, including
any bona fide fringe benefits, bears a
reasonable relationship to the wage
rates contained in the wage determination.

(b) | f the contractor and the laborers and
mechanics to be employed in the
classification (if known), or their
representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for f
ringe  benefits where appropriate), a
report of the action taken shall be sent by
HUD or its designee to the Administrator of
the W age and Hour Division, Employment
Standards Administration, U. S. Department
of Labor, W ashington, D. C. 20210. The
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Administrator, or an authorized the 30-day period that additional time is

representative, will approve, modify, or necessary. (Approved by the Office of
disapprove every additional Management and Budget under OMB
classification action within 30 days of Control Number 1215-0140.)
receipt and so advise HUD or i ts
designee or will notify HUD or i ts (d) The wage rate (including f ringe
designee within the 30 - day period that benefits where appropriate) determined
additional t ime is necessary. (Approved pursuant to subparagraphs (1)(ii)(b) or (c)
by the Office of Management and Budget of this paragraph, shall be paid to all
under OMB control number 1215- 0140.) workers performing work in the
classification under this contract f rom the f
(c) In the event the contractor, the irst day on which work is performed in the
laborers or mechanics to be employed classification.
in the classification or their
representatives, and HUD or its designee (i) ) W henever the minimum wage
do not agree on the proposed rate prescribed in the contract for a
classification and wage rate (including class of laborers or mechanics includes
the amount designated for f ringe afringe benefit which is not expressed as
benefits, where appropriate), HUD or i ts an hourly rate, the contractor shall
designee shall refer the questions, either pay the Dbenefit as stated in the
including the views of all interested wage determination or shall pay another
parties and the recommendation of HUD bona fide fringe benefit or an hourly cash
or i ts designee, to the Administrator for equivalent thereof.
determination. The Administrator, or an
authorized representative, will issue a (iv) 1 f the contractor does not make
determination within 30 days of receipt payments to a t rustee or other third
and so advise HUD or its designee or person, the contractor may consider as
will notify HUD or its designee within part

form HUD-4010
(06/2009)

Previous editions are obsolete Page 1 of 5 ref

Handbook
1344.1
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of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in
providing bona fide fringe benefits under aplan or
program, Provided, That the Secretary of Labor
has found, upon the written request of the
contractor, that the applicable standards of the
Davis- Bacon Act have been met. The Secretary
of Labor may require the contractor to set aside in
a separate account assets for the meeting of
obligations under the plan or program. (Approved
by the Office of Management and Budget under
OMB Control Number 1215- 0140.)

2. Withholding. HUD or i ts designee shall upon
i ts own action or upon written request of an
authorized representative of the Department of
Labor withhold or cause to be withheld from

correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona f ide f ringe benefits or cash equivalents
thereof of the types described in Section | (b)(2 )(B)
of the Davis-bacon Act), daily and weekly number of
hours worked, deductions made and actual wages
paid. W henever the Secretary of Labor has found
under 29 CFR 5. 5 (a)(1 )(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under
a plan or program described in Section I(b)(2 )(B) of
the Davis- Bacon Act, the contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or
program is financially responsible, and that the
plan or program has been

tre—contractor—tmter—thts—contract-or-any-otirer
Federal contract with the same prime contractor,
or any other Federally-assisted contract
subject to Davis- Bacon prevailing wage
requirements, which is held by the same prime
contractor so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices,
t rainees and helpers, employed by the
contractor or any subcontractor the full amount of
wages required by the contract In the event of
failure to pay any laborer or mechanic, including
any apprentice, t rainee or helper, employed or
working on the site of the work, all or part of the
wages required by the contract, HUD or i ts
designee may, after written notice to the
contractor, sponsor, applicant, or owner, take
such action as may be necessary to cause the
suspension of any further payment, advance,
or guarantee of funds until such violations have
ceased. HUD or i ts designee may, after written
notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractor to the respective employees to
whom they are due. The Comptroller General
shall make such disbursements in the case of
direct Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and
basic records relating thereto shall be
maintained by the contractor during the course of
the work preserved for a period of three years
thereafter for all laborers and mechanics
working at the site of the work. Such records
shall contain the name, address, and social
security number of each such worker, his or her

= : Lok L f
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communicated in writing to the laborers
or mechanics affected, and records
which show the costs anticipated or the
actual cost incurred in providing such
benefits. Contractors employing
apprentices or trainees under approved
programs shall maintain written evidence
of the registration of apprenticeship
programs and certification of t rainee
programs, the registration of the
apprentices and trainees, and the ratios
and wage rates prescribed in the
applicable programs. (Approved by the
Office of Management and Budget
under OMB Control Numbers 1215 -
0140 and 1215- 0017.)

@ ) (@) The contractor shall submit
weekly for each week in which any
contract work is performed a copy of
all payrolls to HUD or its designee if
the agency is a party to the contract,
but if the agency is not such a party,
the contractor will submit the payrolls
to the applicant sponsor, or owner, as
the case may be, for transmission to HUD

or i ts designee. The payrolls
submitted shall set out accurately and
completely all of the information

required to be maintained under 29 CFR
5. 5( a)( 3)(i) except that full social
security numbers and home addresses
shall not be included on weekly t
ransmittals. Instead the payrolls shall
only need to include an individually
identifying number for each employee
(e. g., the last four digits of the
employee’s social security number). The
required weekly payroll information may
be submitted in any form desired.
Optional Form W H-347 is available for
this purpose from the W age and
Hour Division W eb site at
http://www. dol.gov/esa/whd/forms/

Version 1: October 30, 2015

wh347instr.htm or its successor site. The
prime contractor is responsible for the
submission of copies of payrolls by all
subcontractors. Contractors and
subcontractors shall maintain the full
social security number and current address
of each covered worker, and shall provide
them upon request to HUD or its designee
if the agency is a party to the contract,
but if the agency is not such a party, the
contractor will submit the payrolls to the
applicant sponsor, or owner, as the case
may be, for transmission to HUD or i ts
designee, the contractor, or the W age and
Hour Division of the Department of Labor for
purposes of an investigation or audit of
compliance with prevailing wage
requirements. |t is not a violation of this
subparagraph for a prime contractor to
require a subcontractor to provide
addresses and social security numbers to
the prime contractor for its own records,
without weekly submission to HUD or i ts
designee. (Approved by the Office of
Management and Budget under OMB
Control Number 1215-0149.)

(b) Each payroll submitted shall be
accompanied by a “Statement of
Compliance,” signed by the contractor or
subcontractor or his or her agent who pays
or supervises the payment of the persons
employed under the contract and shall
certify the following:

(1) That the payroll for the payroll period
contains the information required to be
provided under 29 CFR 5. 5 (a)(3)(ii), the
appropriate information is being maintained
under 29 CFR 5. 5( a)(3)(i), and that such
information is correct and complete;
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(2) That each laborer or mechanic (including
each helper, apprentice, and t rainee) employed
on the contract during the payroll period has
been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly f rom the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3;

(3) That each laborer or mechanic has been paid
not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification
of work performed, as specified in the applicable
wage determination incorporated into  the
contract.

(c) The weekly submission of a properly
executed certification set forth on the reverse side
of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of
Compliance” required by subparagraph A.

pursuant to and individually registered in a bona f
ide apprenticeship program registered with the U. S.
Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training,
Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office,
or if a person is employed in his or her first 90
days of probationary employment as an apprentice
in such an apprenticeship program, who is not
individually registered in the program, but who has
been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency ( where appropriate) to be

eligible for probationary employment as an
apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft

classification shall not be greater than the ratio
permitted to the contractor as to the entire work
force under the registered program. Any worker
listed on a payroll at an apprentice wage rate,
who

St

(d) The falsification of any of the above
certifications may subject the contractor or
subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section
231 of Title 31 of the United States Code.

@ ) The contractor or subcontractor
shall make the records required under
subparagraph A. 3.(i) available for inspection,
copying, or t ranscription by authorized

representatives of HUD or its designee or the
Department of Labor, and shall permit such
representatives to interview employees during
working hours on the job. |fthe contractor or
subcontractor fails to submit the required records
or to make them available, HUD or its designee
may, after written notice to the contractor,
sponsor, applicant or owner, take such action
as may be necessary to cause the suspension
of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required
records upon request or to make such records
available may be grounds for debarment action
pursuant to 29 CFR 5. 12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted
to work at less than the predetermined rate for the
work they performed when they are employed
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is not registered or otherwise employed
as stated above, shall be paid not less
than the applicable wage rate on the
wage determination for the classification
of work actually performed. In addition,
any apprentice performing work on the
job site in excess of the ratio permitted
under the registered program shall be
paid not less than the applicable wage
rate on the wage determination for the
work actually performed. Where a
contractor is performing construction on
aproject in alocality other than that in
which its program is registered, the ratios
and wage rates (expressed in
percentages of the journeyman'’s
hourly rate) specified in the contractor’s
or subcontractor’'s registered program
shall be observed. Every apprentice
must be paid at not less than the rate
specified in the registered program for
the apprentice’s level of progress,
expressed as a percentage of the
journeymen hourly rate specified in the
applicable wage determination.
Apprentices shall be paid f ringe
benefits in accordance with the
provisions of the apprenticeship program.
| f the apprenticeship program does not
specify fringe benefits, apprentices must
be paid the full amount of f ringe benefits
listed on the wage determination for the
applicable classification. If the
Administrator determines that a
different practice prevails for the
applicable apprentice classification,
fringes shall be paid in accordance with
that determination. In the event the
Office of Apprenticeship  Training,
Employer and Labor Services, or a State
Apprenticeship Agency recognized by
the Office, withdraws approval of an
apprenticeship program, the contractor
will no longer be permitted to utilize
apprentices at less than the applicable
predetermined rate for the work

Version 1: October 30, 2015

performed until an acceptable program is
approved.

(i) ) Trainees. Except as
provided in 29 CFR 5. 16, trainees will
not be permitted to work at less than
the predetermined rate for the work
performed unless they are employed
pursuant ‘, to and individually registered
in aprogram which has received prior
approval, evidenced by formal certification
by the U. S. Department of Labor,
Employment and Training Administration.
The ratio of trainees to journeymen on
the job site shall not be greater than
permitted  under the plan approved by the
Employment and Training Administration.
Every t rainee must be paid at not less
than the rate specified in the
approved  program for the t rainee’s

level of progress, expressed as a
percentage of the journeyman hourly rate
specified in the applicable wage

determination.  Trainees shall be paid
f ringe  benefits in accordance with
the provisions of the t rainee program. | f
the t rainee program does not mention
fringe benefits, trainees shall be paid the
full amount of fringe benefits listed on
the wage determination unless the
Administrator of the Wage and Hour
Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate on
the wage determination which provides for
less than full f ringe benefits for
apprentices. Any employee listed on the
payroll at a t rainee rate who is not
registered and participating in a training
plan approved by
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the Employment and Training Administration shall
be paid not less than the applicable wage rate on
the wage determination for the work actually
performed. In addition, any t rainee performing
work on the job site in excess of the ratio
permitted under the registered program shall be
paid not less than the applicable wage rate on the
wage determination for the work actually
performed. In the event the Employment and
Training Administration withdraws approval of a
t raining program, the contractor will no longer
be permitted to utilize trainees at less than the
applicable predetermined rate for the work

performed until an acceptable program is
approved.

(i) Equal employment opportunity. The
utilization of apprentices, trainees and
journeymen under 29 CFR Part 5 shall be in
conformity  with the equal employment

opportunity requirements of Executive Order
11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act
requirements. The contractor shall comply with
the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract

6. Subcontracts. The contractor or
subcontractor will insert in any subcontracts the
clauses contained in subparagraphs 1 through
11 in this paragraph A and such other clauses as
HUD or its designee may by appropriate
instructions require, and a copy of the
applicable prevailing wage decision, and also a
clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for the
compliance by any subcontractor or lower t ier
subcontractor with all the contract clauses in
this paragraph.

7. Contract termination; debarment. A breach
of the contract clauses in 29 CFR 5. 5 may be
grounds for termination of the contract and for
debarment

8. Compliance with Davis-Bacon and Related Act
Requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29
CFR Parts 1, 3, and 5 are herein incorporated by
reference in this contract

9. Disputes labor standards.

Version 1: October 30, 2015

concerning

as

Disputes arising out of the labor standards
provisions of this contract shall not be subject to
the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth
in 29 CFR Parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between
the contractor (or any of its subcontractors) and
HUD or its designee, the U. S. Department of Labor,
or the employees or their representatives.

10. (i) Certification of Eligibility. By entering into
this contract the contractor certifies that neither it (
nor he or she) nor any person or firm who has an
interest in the contractor’s firm is a person or firm
ineligible to be awarded Government contracts by
virtue of Section 3 (a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1) or to be

acontractor and a subcontractor as provided in 29 CFR 5.12.
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awarded HUD contracts or participate in
HUD programs pursuant to 24 CFR Part
24.

0} ) No part of this contract shall
be subcontracted to any person or f
irm ineligible  for award of a
Government contract by virtue of Section
3 (a) of the Davis-Bacon Act or 29 CFR 5.
12( a)(1) or to be awarded HUD
contracts or participate in HUD
programs pursuant to 24 CFR Part 24 .

@ ) The penalty for making false
statements is prescribed in the U. S.
Criminal Code, 18 U. S. C. 1001.
Additionally,

U. S. Criminal Code, Section 101 0, Title
18, U. S. C., “Federal Housing
Administration transactions”, provides in
part: “W hoever, for the purpose of .

influencing in any way the action of such

B. Contract Work Hours and Safety
Standards Act. The provisions of this paragraph
B are applicable where the amount of the prime
contract exceeds $100,000. As used in this
paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor
or subcontractor contracting for any part of the
contract work which may require or involve the
employment of laborers or mechanics shall require
or permit any such laborer or mechanic in any
workweek in which the individual is employed on
such work to work in excess of 40 hours in such
workweek unless such laborer or mechanic
receives compensation at a rate not less than one
and one-half times the basic rate of pay for all
hours worked in excess of 40 hours in such
workweek.

(2) ) Violation; liability for wunpaid
wages; liquidated damages. In the event
of any violation of the clause set forth in

Administration..... makes, utters or subparagraph (1 ) of this paragraph, the
publishes any statement knowing the contractor and any subcontractor
same to be false..... shall be fined not responsible therefor shall be liable for the

more than $5, 000 or imprisoned not
more than two years, orboth.”

11. Complaints, Proceedings, or
Testimony by Employees. No laborer or
mechanic to whom the wage, salary, or
other labor standards provisions of this
Contract are applicable shall be
discharged or in any other manner

unpaid wages. In addition, such contractor
and subcontractor shall be liable to the
United States (in the case of work done
under contract  for the District  of
Columbia or a territory, to  such
District or to such territory), for
liguidated damages. Such liguidated
damages shall be computed with respect
to each individual laborer or mechanic,

discriminated against by the Contractor including  watchmen and guards,
or any subcontractor because such employed in violation of the clause set
employee has filed any complaint or forth in subparagraph ( 1) of this

instituted or caused to be instituted any
proceeding or has testified or is about to
testify in any proceeding under or
relating to the labor standards
applicable under this Contract to his
employer.

paragraph, in the sum of $10 for each calendar
day on which such individual was required or
permitted to work in excess of the standard
workweek of 40 hours without payment of the
overtime wages required by the clause set
forth in  sub paragraph ( 1) of this
paragraph.
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3) ) Withholding for unpaid wages and liquidated damages. HUD orits designee shall upon its
own action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, f rom any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contract, or any
other Federally- assisted contract subject to the Contract W ork Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in
the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph ( 1) through (4 ) of this paragraph and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime contract exceeds
$100,000.

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and safety as determined under construction safety and
health standards promulgated by the Secretary of Labor by regulation.

2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29
Part 1926 and failure to comply may result in imposition of sanctions pursuant to the Contract W ork Hours and
Safety Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC 3701 et seq.

(3) The contractor shall include the provisions of this paragraph in every subcontract so that such provisions
will be binding on each subcontractor. The contractor shall take such action with respect to any
subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as a
means of enforcing such provisions.
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APPENDIX D: MINORITY, WOMEN OWNED OR SECTION 3
BUSINESS REPORTING

MINORITY, WOMEN OWNED OR SECTION 3 BUSINESS REPORT

CONTRACTOR
Invoice Date
Total Amount of Invoice | $1,322,956.21
Name of .
MOB/WOB/Section3 | MOB Amount | WOB Amount Section 3 Percent of
. Amount Invoice
Business
SIGNATURE
Printed Name and
Position
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