



City of Moore Oklahoma

301 N. Broadway, Moore, OK 73160 | (405) 793-5000 | www.cityofmoore.com

NOTICE TO PROCEED

DATE: July 26, 2016
TO: Rudy Construction
PROJECT: JD Estates
I-10-E-URG

The City of Moore has considered the budget submitted by you for the above referenced project.

You are hereby notified the budget has been accepted in the amount of \$600,879.90.

You are required to return an acknowledged copy of Notice to Proceed to the City of Moore.

Dated this 26th day of July, 2016.

By: _____

Jared Jakubowski, Grants Manager

ACCEPTANCE OF NOTICE

Receipt of the foregoing Notice to Proceed is hereby acknowledge by _____

Doug Walker

this 26th day of July, 2016.

By: _____

Title: _____

President

RUDY CONSTRUCTION CO.

J-10-F-URG-ID Estates

SCHEDULE OF PAY ITEMS (PAVING)						
OKC Spec Book #	Pay Item #	Description	Unit	Unit Price	Quantity	Sub-Total
225	00	Aggregate Base (Type A)	C.Y.	\$ 70.00	1200	\$ 84,000.00
304	04	Portland Cement Concrete Pavement (6")(0-100 S.Y.)	S.Y.	\$ 75.00	4800	\$ 360,000.00
812	03	Concrete Pavement Removal	S.Y.	\$ 10.00	4800	\$ 48,000.00
818	02	Base Repair (Concrete)	S.Y.	\$ 12.00	1200	\$ 14,400.00
820	01	Sawcut Pavement	L.F.	\$ 4.00	12960	\$ 51,840.00
					Total Cost:	\$ 558,240.00

SCHEDULE OF PAY ITEMS (TRAFFIC)						
OKC Spec Book #	Pay Item #	Description	Unit	Unit Price	Quantity	Sub-Total
740	09	Construction Barricades (Type III)	S.D.	\$ 10.00	180	\$ 1,800.00
740	10	Warning Lights (Type A)	S.D.	\$ 1.00	180	\$ 180.00
740	14	Channelizers Cones	S.D.	\$ 1.50	900	\$ 1,350.00
					Total Cost:	\$ 3,330.00

Sub Total Cost \$ 561,570.00

Mobilization \$ 39,309.90

Total Estimated Cost \$ 600,879.90

\$2500 per panel x 240 panels = \$600,000 -