



1016 24th Avenue NW
Norman, OK 73069

TEL 405.329.2555
FAX 405.329.3555

www.GarverUSA.com

ADDENDUM NO. 3

Date: March 24, 2021
Project Name: SH-37 Sanitary Sewer Relocation at Little River Bridge
Owner: City of Moore
Garver Project No. 21W02390

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents, and Specifications with which it might conflict. This addendum, including all attachments, shall become part of the Contract and all provisions of the Contract shall apply thereto. The time provided for completion of the Contract has not been changed as noted in this addendum. Acknowledgement of receipt of this addendum must be noted in the appropriate section of the Bid Form and included with the Contract Documents.

A. SPECIFICATIONS

1. Revise Section 01 00 00, ADVERTISEMENT FOR BID #2021-09, Paragraph 1, to

Sealed bids for **SANITARY SEWER UTILITY RELOCATIONS FOR SH-37 AT LITTLE RIVER BRIDGE**, Bid #2021-009 to be constructed for CITY OF MOORE, OK, must be submitted by 1:30 pm on Friday, March 26, 2021 to the City Clerk, City of Moore, 301 N. Broadway, Moore OK 73160. Bid opening will take place in the Council Chambers, 301 N. Broadway, Moore OK at 2:00 pm on Friday, March 26, 2021 where bids shall be publicly opened and read aloud.

By: 

J. Bret Cabbiness, P.E.
Senior Project Manager



Attachments:
None

END OF ADDENDUM NO. 3